
County ofLos Angeles
Sheriff’s Department Headquarters

4700 Ramona Boulevard
Monterey Park, California 91754-2169

Z. 5A9

December 14, 2012

Joint Powers Authority
4700 Ramona Blvd., 4th Floor
Monterey Park, CA 91754-2 169

Dear Joint Powers Authority,

APPROVAL OF A TWO YEAR CONTRACT WITH OPTIONS TO EXTEND
THE CONTRACT FOR THREE ONE YEAR PERIODS TO PROVIDE

PREVENTATIVE MAINTENANCE SERVICE FOR THE AIR CONDITIONING
AND RELATED MECHANICAL SYSTEMS AT THE LOS ANGELES

REGIONAL CRIME LABORATORY FACILITY AND OF PRIOR
MAINTENANCE EXPENDITURES

THE RECOMMENDED ACTIONS:

1. Approve and authorize the Chair to sign a contract, attached hereto as
Attachment A, with Control Air Conditioning Service Corporation to provide
preventative maintenance services for the air conditioning and related
mechanical systems at the Hertzberg-Davis Forensic Science Center for a
period of two (2) years with an option for three (3) one year extensions. The
cost of service for the first year is $85,053. The cost of service for the second
year is $87,179.

2. Authorize the Chair to approve funds of $30,000 from the annual operating
budget for each of the first two years of the contract for emergency or
unscheduled repair services where necessary.

3. Authorize the Chair to approve funds totaling $116,543.82 for maintenance
services prior to the execution of this contract with Control Air Conditioning
Service Corporation.
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PURPOSE OF THE RECOMMENDED ACTIONS

Approval of the first and second recommended actions will allow the Authority to
contract for comprehensive preventative maintenance services and any necessary
emergency services for the air conditioning and related mechanical systems at the
Hertzberg-Davis Forensic Science Center (HDFSC). The term of the contract will be for
two (2) years with options to extend the contract for three (3) one year periods.

The third recommended action is needed to (1) approve payment rendered to Control Air
Conditioning Service Corporation for the cost of unexpected and necessary repairs and
services in excess of the maximum contract sum under Contract No. JPAC-00 1, and (2)
approve expenditures from the time Contract No. JPAC-001 expired on October 3, 2012
until the commencement of the recommended new contract on December 14, 2012.

JUSTIFICATION

The air conditioning and related mechanical systems installed within the Hertzberg —

Davis Forensic Science Center are extremely complex. Because of this complexity and
the sensitive nature of many items of evidentiary value, a preventative maintenance
contract for the equipment service is necessary. Additionally, a preventative maintenance
contract is the most cost effective method of maintaining the mechanical systems. This is
due to the contractor’s ability to provide a variety of skilled workers on an as-needed
basis thus eliminating the need for the Authority to employ several fulltime workers, each
with the necessary expertise required to maintain the individual components of the
system. The existing contract with Control Air Conditioning Service Corporation expired
October 3, 2012.

FINANCING

The cost for the first year of service is attributed to the line item labeled “2.2 Preventative
Maintenance” on the proposed fiscal year 20 12/13 operating budget and will carry over
into the first half of the fiscal year 2013/14 operating budget. The proposed fiscal year
20 12/13 budget allocation for Preventative Maintenance service is $146,808, and is more
than adequate to cover the cost of the first year of service ($85,053). The cost of the
second year of service is $87,179, and will be factored in to the fiscal year 2013/14
purposed operating budget.

The cost for the first year of contingency funding is attributed to the line item labeled
“2.1 General Maintenance” on the proposed fiscal year 20 12/13 operating budget and
will carry over into the first quarter of the fiscal year 20 13/14 operating budget. The
proposed fiscal year 20 12/13 budget allocation for General Maintenance service is
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$400,000, and is more than adequate to cover the cost of the first year of contingency
funding ($30,000). The cost of the second year of contingency funding is also $30,000,
and will be factored into the fiscal year 20 13/14 purposed operating budget.

The cost for the additional funding was factored into fiscal year 2011-12 approved and
fiscal year 2012-13 proposed operating budgets as a portion of Preventative Maintenance
on line item 2.2.

CONTRACTING PROCESS

The contracted services were solicited utilizing contract procedures established by the
County of Los Angeles and approved purchasing procedures for the Los Angeles County
Sheriffs Department.

The Sheriffs Department issued an Invitation for Bids (IFB), on behalf of the JPA, for a
contractor to provide Heating, Ventilation and Air Conditioning (HVAC) Equipment
Maintenance and Repair Services for the HDFSC. The existing contract expired on
October 3, 2012. The new contract commences on December 14, 2012. The IFB was
released on March 16, 2012. Three (3) bids were received by the due date of April 27,
2012. Control Air Service was detennined to be the most responsible and responsive low
bidder.

This Board Letter and the attached contract have been reviewed and approved as to form
by County Counsel and the City Attorney.

ENVIRONMENTAL DOCUMENTATION

The recommended action is categorically exempt from the provisions of the California
Environmental Quality Act (CEQA) pursuant to CEQA Guidelines Section 15301 and
Class 1 of the County’s Environmental Document Reporting Procedures and Guidelines,
as it consists of the operation, repair, maintenance of existing public or private structures,
facilities, mechanical equipment, or topographical features, involving negligible or no
expansion of use beyond that existing at the time of the lead agency’s determination. In
addition, approval of this contract is not subject to CEQA pursuant to CEQA Guidelines
Section 15378.

CONCLUSION

Please return all approved copies of this letter to the Los Angeles County Sheriffs
Department.
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Respectfully submitted,

Scott McIntyre, Manager
Crime Lab Facility Manager

Adopted and Approved

Lisa M. Chavez,
Vice President of Administration and Finance
California State University, Los Angeles
Chairperson of the Joint Powers Authority

Date:

HOA.891774.1



Joint Powers Authority

Control Air Conditioning Service Corporation

Hertzberg-Davis Forensic Science Center
1800 Paseo Rancho Castilla. L i Angeles, CA 90032

Contract No.



HEATING, VENTILATION AND AIR CONDITIONING EQUIPMENT

MAINTENANCE AND REPAIR SERVICES

FOR THE

HERTZBERG-DAVIS FORENSIC SCIENCE CENTER

BY AND BETWEEN

LOS ANGELES REGIONAL CRIME LABORATORY FACILITY

JOINT EXERCISE OF POWERS AUTHORITY

AND

CONTROL AIR CONDITIONING SERVICE CORPORATION
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JOINT EXERCISE OF POWERS AUTHORITY AGREEMENT
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RECITALS

THIS AGREEMENT is entered into as of December 14, 2012 by and between the Los
Angeles Regional Crime Laboratory Facility Joint Exercise of Power Authority (“JPA”) and
Control Air Conditioning Service Corporation, a California corporation located at 5200 E. La
Palma, Anaheim, California 92807 (“Contractor”), for the Los Angeles Regional Crime
Laboratory Facility, also known as the Hertzberg-Davis Forensic Science Center (“HDFSC”),
located at 1800 Paseo Rancho Castilla, Los Angeles, California 90032.

WHEREAS, the JPA desires to contract for maintenance and repair services of the
heating, ventilation, and air conditioning (HVAC) equipment for the HDFSC.

WHEREAS, Contractor represents that it possesses the necessary special skills,
knowledge and technical competence and sufficient staffing to provide such HVAC
maintenance and repair services; and

WHEREAS, this Agreement (as defined below) is authorized pursuant to Government
Code Section 6500 et seq.

NOW THEREFORE, In consideration of the mutual covenants contained herein and for
good and valuable consideration, the receipt and sufficiency of which are hereby
acknowledged, JPA and Contractor agree as follows:

1. AGREEMENT AND INTERPRETATION

1.1 Agreement. This base document along with Exhibits A through E, any schedules
attached hereto or thereto, and any Change Order or amendment from time to
time hereto or thereto collectively constitute and throughout and hereinafter are
referred to as the “Agreement.” This Agreement shall constitute the complete
and exclusive statement of understanding between JPA and Contractor and
supersedes any and all prior or contemporaneous agreements, written or oral,
and all communications between the parties relating to the subject matter of this
Agreement.

1 .2 Interpretation. In the event of any conflict or inconsistency in the definition or
interpretation of any word, responsibility, schedule, or the contents or description
of any Task, Subtask, Deliverable, goods, service, or other Work, or otherwise,
such conflict or inconsistency shall be resolved by giving precedence first to this
base document, and then to the Exhibits and any attachments thereto, according
to the following priority:

1.2.1. Exhibit A— Additional Terms and Conditions

1.2.2. Exhibit B— StatementofWork

1.2.3. Exhibit C — Equipment List and Price Schedule
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1.2.4. Exhibit D -- Maintenance Schedule

1.2.5 Exhibit El — Contractor’s Employee Acknowledgment and
Confidentiality Agreement

1.2.6 Exhibit E2 -- Contractor Non-Employee Acknowledgment and
Confidentiality Agreement

1.3 Additional Terms and Conditions. Without limiting the generality of
Subparagraph 1.1 (Agreement), attached hereto as ExhibitA (Additional Terms
and Conditions), and incorporated by reference herein, are additional terms and
conditions to this Agreement. Contractor acknowledges and agrees that it shall
be bound by the additional terms and conditions enumerated in such Exhibit as if
such terms and conditions were enumerated in the body of this base document.

1.4 Construction. The words “herein”, “hereof”, and “hereunder” and words of similar
import used in this Agreement refer to this Agreement, including all annexes,
attachments, Exhibits, and Schedules as the context may require. Wherever
from the context it appears appropriate, each term stated in either the singular or
plural shall include the singular and the plural. Whenever examples are used in
this Agreement with the words “including”, “for example”, “e.g.”, “such as”, “etc.”,
or any derivation of such words, such examples are intended to be illustrative
and not limiting. Captions and Paragraph headings used in the Agreement are
for convenience only and are not a part of the Agreement and shall not be used
in construing the Agreement.

2. DEFINITIONS

The following terms and phrases in quotation marks and with initial letters capitalized
shall have the following specific meaning when used in this Agreement.

2.1 “Agreement” has the meaning set forth in Paragraph 1.1 (Agreement).

2.2 “Amendment” has the meaning set forth in paragraph 6 (Change Orders and
Amendments)

2.3 “Business Day” means Monday through Friday, excluding County observed
holidays.

2.4 “Change Order and Amendment” has the meaning set forth in Paragraph 6
(Change Orders and Amendments)

2.5 “Contractor Project Director” has the meaning set forth in Paragraph 4.1
(Contractor Project Director).

2.6 “Contractor Proiect Manager” has the meaning set forth in Paragraph 4.2
(Contractor Project Manager).

Los Angeles Regional Crime Laboratoty Facility 2 HVAC Equipment Maintenance and Repair Services
Joint Exercise of Powers Authority Control Air Conditioning



2.7 ‘JPA Project Director” has the meaning set forth in Paragraph 3.1 (JPA Project
Director).

2.8 “JPA Facility Manager” has the meaning set forth in Paragraph 3.2 (JPA Facility
Manager).

2.9 “Dispute Resolution Procedure” has the meaning set forth in Paragraph 2.0
(Dispute Resolution Procedure) of Exhibit A (Additional Terms and Conditions).

2.10 “Effective Date” shall be December 14, 2012, provided it is after the date on
which this Agreement has been executed by all parties and approved by the JPA.

2.11 “Hourly Labor Rate” means, for Contractor’s personnel, the fully burdened hourly
rates set forth in Exhibit C (Equipment List and Price Schedule), each of which
such rates includes an allocated average of direct and indirect costs, overhead,
and administrative expenses attributable to each personnel hour worked.

2.12 “Initial Term” has the meaning set forth in Paragraph 7 (Term).

2.13 “Invoice Discrepancy Report” or “IDR” has the meaning set forth in
Paragraph 10.5 (Invoice Discrepancy Report).

2.14 “Maximum Contract Sum” has the meaning set forth in Paragraph 8 (Prices and
Fees).

2.15 “Option Term” has the meaning set forth in Paragraph 7 (Term).

2.16 “Statement of Work” or “SOW” means the Statement of Work, attached as
Exhibit B (Statement of Work) to this Agreement, as the same may be amended
by any approved Change Order or Amendment.

2.17 “Tax” and “Taxes” means governmental fees (including license, filing and
registration fees) and all taxes (including franchise, excise, stamp, value added,
income, gross receipts, gross revenue, import, export, sales, use, transfer, and
property taxes), withholdings, assessments, levies, imposts, duties, charges, or
interest thereon imposed.

2.18 “Term” has the meaning set forth in Paragraph 7 (Term).

2.19 “Work” means any and all Tasks, Subtasks, Deliverables, goods, and other
services performed by or on behalf of Contractor including the work required
pursuant to this Agreement, the Statement of Work, and all the Exhibits, Change
Orders, and Amendments hereto.
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3. ADMINISTRATION OF AGREEMENT - JPA

3.1 JPA Project Director.

3.1.1 “JPA Project Director’ for this Agreement shall be the following person:

William C. Dibble
Director, Facilities Services Bureau
Sheriffs Department
1000 South Fremont Avenue
Alhambra CA 90604
Tel. No. (626) 300-3040
Fax. No. (323) 415-1047
Email. WCDibble@lasd.org

3.1.2 JPA will notify Contractor of any change in the name or address of JPA
Project Director.

3.1.3 Except as set forth in Paragraph 6 (Change Orders and Amendments) of
this Agreement, JPA Project Director is not authorized to make any
changes in any of the terms and conditions of this Agreement and is not
authorized to further obligate JPA in any respect whatsoever.

3.1.4 JPA Project Director shall have the right at all times to inspect any and
all Work provided by or on behalf of Contractor.

3.2 JPA Facility Manager.

3.2.1 “JPA Facility Manager” for this Agreement shall be the following person:

John (Scott) Mcintyre
Manager, Facilities Services Bureau
Sheriff’s Department
1800 Paseo Rancho Castilla
Los Angeles CA 90032
Tel. No. (562) 824-4528
Fax. No. (323) 415-1038
Email. jsmcinty@lasd.org

Unless otherwise specifically noted, whenever this Agreement calls for a
notice, report, or other delivery to be made by Contractor (or any
representative thereof) to JPA Facility Manager, such notice, report, or
other delivery shall be made to JPA Facility Manager in accordance with
the notice information set forth above or in accordance with such other
notice information as JPA may notify Contractor from time to time
pursuant to Subparagraph 3.2.2.
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3.2.2 JPA shall notify Contractor of any change in the name or address of the
JPA Facility Manager.

3.2.3 The JPA Facility Manager shall be a resource for addressing the
technical standards and requirements of this Agreement, shall interlace
regularly with Contractor and further shall have the duties from time to
time given to such person by JPA.

3.2.4 JPA Facility Manager is not authorized to make any changes in any of
the terms and conditions of this Agreement nor obligate JPA in any
respect whatsoever.

3.2.5 JPA Facility Manager shall advise JPA Project Director as to
Contractor’s performance in areas relating to technical requirements and
standards, JPA policy, information requirements, and procedural
requirements.

3.3 Consolidation of Duties. JPA reserves the right to consolidate the duties of JPA
Project Director, which duties are enumerated in Paragraph 3.1 (JPA Project
Director), and the duties of JPA Facility Manager, which duties are enumerated in
Paragraph 3.2 (JPA Facility Manager), into one JPA position, and to assign all
such duties to one individual who will act as JPA’s liaison in all matters relating to
this Agreement. JPA will notify Contractor no later than five (5) days prior to
exercising its rights pursuant to this Paragraph 3.3.

3.4 JPA Personnel. All JPA personnel assigned to this Agreement shall be under the
exclusive supervision of JPA. Contractor understands and agrees that all such
JPA personnel are assigned only for the convenience of JPA.

4. ADMINISTRATION OF AGREEMENT - CONTRACTOR

4.1 Contractor Project Director.

4.1.1 “Contractor Project Director” shall be the following person, who shall be
a full-time employee of Contractor:

Kent D. Kreutziger
5200 F. La Palma Avenue
Anaheim, California 92807
Tel. No. (714)777-6111
Fax No. (714)777-9888
Email: kkreutziqercontrolac.com
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4.1.2 Contractor Project Director shall be responsible for Contractor’s
performance of all of the Work and ensuring Contractor’s compliance
with this Agreement.

4.1.3 From the Effective Date through the expiration of the Term, Contractor
Project Director shall be available to meet and confer with JPA Project
Director at least monthly in person or by phone, to review project
progress and discuss project coordination.

4.2 Contractor Project Manager.

4.2.1 The “Contractor Project Manager” shall be the following person who
shall be a full-time employee of Contractor:

James Kish
5200 E. La Palma Avenue
Anaheim, California 92807
Tel. No.(714) 785-6716
Fax No. (714) 777-9888
Email: jkish(controlaircorp.com

4.2.2 Contractor Project Manager shall be responsible for Contractor’s day-to
day activities as related to this Agreement.

4.2.3 From the Effective Date through the expiration of the Term, Contractor
Project Manager shall be available to meet and confer as necessary, but
no less frequently than monthly, with JPA.

4.3 Approval of Contractor’s Staff.

4.3.1 JPA approves the proposed Contractor Project Director and Contractor
Project Manager listed in Subparagraphs4.1.1 and 4.2.1. JPA Project
Director has the right to approve or disapprove any proposed
replacement for the Contractor Project Director and the Contractor
Project Manager. If Contractor desires to replace, or if JPA, at its
discretion, requires removal of, either the Contractor Project Director or
the Contractor Project Manager, Contractor shall provide JPA with a
resume of each such proposed replacement, and an opportunity to
interview such person prior to such person performing any Work
hereunder. JPA shall not unreasonably delay its approval of a
replacement of Contractor Project Director or Contractor Project
Manager.

4.3.2 In the event Contractor should desire to remove the Contractor Project
Director or Contractor Project Manager from performing Work under this
Agreement, Contractor shall provide JPA with notice at least fifteen (15)
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days in advance, except in circumstances in which such notice is not
possible (e.g., a removal for cause or other egregious act), and shall
work with JPA on a mutually agreeable transition plan so as to ensure
project continuity.

4.3.3 Contractor shall promptly fill any vacancy in Contractor Project Director
or Contractor Project Manager position with individuals having
qualifications at least equivalent to those of Contractor Personnel being
replaced.

4.3.4 All staff employed by and on behalf of Contractor shall be adults who are
legally eligible to work under the laws of the United States of America
and the State of California. The Contractor Project Director or
Contractor Project Manager and all other members of Contractor’s staff
who have direct contact with JPA (either by telephone, electronic or
written correspondence, or in person) shall be fully fluent in both spoken
and written English.

5. WORK; APPROVAL AND ACCEPTANCE

General

Contractor acknowledges that, subject to this Paragraph 5 (Work; Approval and
Acceptance), payment for all Work performed under this Agreement, including pursuant
to an executed Change Order or Amendment, is payable on a quarterly basis in
accordance with the terms and conditions of this Agreement, including this Paragraph 5
(Work; Approval and Acceptance), Paragraph 8 (Prices and Fees), and Paragraph 10
(Invoices and Payments).

6. CHANGE ORDERS AND AMENDMENTS

No representative of either JPA or Contractor, including those named in this Agreement,
is authorized to make any changes in any of the terms, obligations, or conditions of this
Agreement, except through the procedures set forth in this Paragraph 6 (Change
Orders and Amendments).

6.1 General

JPA reserves the right to change any portion of the Work required under this
Agreement, or amend such other terms and conditions, as may become
necessary. Any such revision shall be accomplished in the following manner:

6.1.1 For any change which does not materially affect the scope of Work,
period of performance, amount of payments, or any other term or
condition included under this Agreement, a Change Order shall be
executed by both JPA Project Director, with the concurrence of JPA
Counsel, and Contractor Project Director. To the extent that extensions
of time for Contractor performance do not impact either the scope of
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Work or cost of this Agreement, JPA Project Director, in JPA Project
Director’s discretion, may grant Contractor extensions of time in writing
for the Work listed in the Statement of Work or otherwise in this
Agreement provided that such extensions shall not extend the Term of
this Agreement.

6.1.2 For any change that materially affects the scope of Work, period of
performance, amount of payments, or any other term or condition in the
body of this Agreement or Exhibit A (Additional Terms and Conditions),
then a negotiated Amendment to this Agreement shall be executed by
the JPA and Contractor.

6.2 Audit of Change Order Work.

JPA is entitled to audit, in accordance with Paragraph 28.0 (Records and Audits)
of Exhibit A (Additional Terms and Conditions), Contractor’s compliance with
Paragraph 6 (Change Orders and Amendments) in respect of Work performed
pursuant to a Change Order.

7. TERM

The temi of this Agreement shall commence December 14, 2012 and shall continue for
a period of two (2) years, unless terminated earlier in whole or in part, as provided in
this Agreement (the “Initial Term”). The JPA has the option, at the JPA’s discretion and
upon notice to Contractor no later than thirty (30) days prior to the end of the then-
current period of the Term, to extend the term of this Agreement for up to three (3)
additional one (1) year periods in any increment (each an “Option Term”). As used
herein, the “Term” shall mean the Initial Term and, if extended, each Option Term, as
the case may be. Contractor shall notify the JPA Facility Manager and JPA Project
Director when the Initial Term, or when each Option Term, as the case may be, is within
three (3) months from the expiration of the Initial Term, or such Option Term, as the
case may be, as provided for in this Paragraph 7 (Term).

8. PRICES AND FEES

8.1 General

The prices and fees for this Agreement shall be the amount payable by JPA to
Contractor for performing all Work required under this Agreement. The
Contractor shall not be entitled to payment or reimbursement for any tasks,
deliverables, goods, services and any other work, nor for any incidental or
administrative expenses whatsoever incurred in or incidental to performance
hereunder, except as specified in this Agreement.

8.2 Maximum Contract Sum

The “Maximum Contract Sum” under this Agreement shall be the total monetary
amount that would be payable by JPA to Contractor for providing required Work
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under this Agreement for the Term. The Maximum Contract Sum for this
Agreement, including applicable Taxes, authorized by JPA hereunder shall in no
event, expressly or by implication, exceed $597,064.00 as follows:

8.2.1 $85,053.00 for Year 1, $87,179.00 for Year 2, $89,358.00 for Optional
Year 3, $91,592.00 for Optional Year 4, and $93,882.00 for Optional Year
5 for HVAC Maintenance and Repair Services, as set forth in Exhibit C
(Equipment List and Price Schedule).

8.2.2 $150,000.00 for Emergency or Unscheduled Repair Services where
necessary as set forth in Exhibit C (Equipment List and Price Schedule).

9. JPA’S OBLIGATION FOR FUTURE FISCAL YEARS

9.1 Notwithstanding any other provision of this Agreement, either expressly or by
implication, JPA shall not be obligated for Contractor’s performance hereunder or
by any provision of this Agreement during any of JPA’s future fiscal years unless
and until the JPA appropriates funds for this Agreement in JPA’s budget for each
such future fiscal year. In the event that funds are not appropriated for this
Agreement, then this Agreement shall terminate as of June 30 of the last fiscal
year for which funds were appropriated and such termination shall be deemed a
termination for convenience pursuant to Paragraph 6.0 (Termination for
Convenience) of Exhibit A (Additional Terms and Conditions). JPA shall
endeavor to notify Contractor in writing of any such non-appropriation of funds at
the earliest possible date.

9.2 The Agreement (annual, monthly, hourly) rates are firm and fixed.

10. INVOICES AND PAYMENTS

10.1 Approval of Invoices

All invoices submitted by Contractor for payment must have the written approval
of JPA Facility Manager, as evidenced by his countersignature, prior to any
payment thereof. In no event shall JPA be liable or responsible for any payment
prior to such written approval.

10.2 Detail. Each invoice submitted by Contractor shall include:

10.2.1 The services, or other Work as described in Exhibit B (Statement of
Work) and Exhibit C (Equipment List and Price Schedule) for which
payment is claimed and the amount of payment therefor.
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10.3 No Out-of-Pocket Expenses.

Contractor acknowledges that out-of-pocket expenses, including travel, meal,
and lodging expenses, are not reimbursable by JPA. Accordingly, Contractor’s
invoices shall not include out-of-pocket expenses.

10.4 Contractor Responsibility

Contractor is responsible for the accuracy of invoices submitted to JPA. Further,
it is the responsibility of Contractor to reconcile or otherwise correct inaccuracies
or inconsistencies in the invoices submitted by Contractor.

10.5 Invoice Discrepancy Report

The JPA Facility Manager or designee shall review all invoices for any
discrepancies and issue an “Invoice Discrepancy Report” (or “IDR”) to Contractor
within ten (10) Business Days of receipt of invoice if payment amounts are
disputed. Contractor shall review the disputed charges and submit to the JPA
Facility Manager a written explanation detailing the basis for the charges within
ten (10) Business Days of receipt of the IDR from the JPA Facility Manager. If
the JPA Facility Manager does not receive a written response from Contractor
within ten (10) Business Days of JPA’s notice to Contractor of an IDR, then JPA
payment will be made, less the disputed charges.

10.6 JPA’s Right to Withhold

In addition to any rights of JPA provided in this Agreement, or at law or in equity,
JPA may, upon notice to Contractor, withhold payment for any Work while
Contractor is in default hereunder, or at any time that Contractor has not
provided JPA approved Work.

11. LIQUIDATED DAMAGES

11.1 If, in the judgment of the JPA Project Director, the Contractor is deemed to be
non-compliant with the terms and obligations assumed hereby, the JPA Project
Director, at his option, in addition to, or in lieu of, other remedies provided herein,
may withhold the entire monthly payment or deduct pro rata from the Contractor’s
invoice for Work not performed. Information regarding the Work not performed
and the amount to be withheld or deducted from payments to the Contractor from
the JPA will be forwarded to the Contractor by the JPA Project Director in a
written notice describing the reasons for said action.

11 .2 If the JPA Project Director determines that there are deficiencies in the
performance of this Agreement that are over a certain time span, the JPA Project
Director will provide a written notice to the Contractor to correct the deficiency
within specified time frames. Should the Contractor fail to correct deficiencies
within said time frame, the JPA Project Director may:
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11.2.1 Deduct from the Contractor’s payment, pro rata, those applicable
portions of the quarterly contract sum; or

11.2.2 Deduct liquidated damages. The parties agree that it will be
impracticable or extremely difficult to fix the extent of actual damages
resulting from the failure of the Contractor to correct a deficiency within
the specified time frame. The parties hereby agree that under the
current circumstances a reasonable estimate of such damages is fifty
dollars ($50.00) per day per infraction, and that the Contractor shall be
liable to the JPA for liquidated damages in the said amount. Said
amount shall be deducted from the JPA’s payment to the Contractor;
and/or

11.2.3 Upon giving five (5) Business Days’ notice to the Contractor for failure to
correct the deficiencies, the JPA Project Director may correct any and all
deficiencies and the total costs incurred by the JPA for completion of the
Work by an alternate source, whether it be JPA forces or separate
private contractor, will be deducted and forfeited from the payment to the
Contractor from the JPA, as determined by JPA Project Director.

11.3 The action noted in Subparagraph 11.2 shall not be construed as a penalty, but
as an adjustment of payment to Contractor to recover the JPA cost due to the
failure of Contractor to complete or comply with the provisions of this Agreement.

11.4 This Subparagraph shall not, in any manner, restrict or limit the JPA’s right to
damages for any breach of this Agreement provided by law or as specified in the
PRS or Subparagraph 11.2, and shall not, in any manner, restrict or limit the
JPA’s right to terminate the Agreement as agreed to herein.

12. NOTICES

All notices or demands required or permitted to be given or made under this Agreement,
unless otherwise specified, shall be in writing and shall be addressed to the parties at
the following addresses and delivered: (a) by hand with signed receipt; (b) by first-class
registered or certified mail, postage prepaid; (c) by facsimile or electronic mail
transmission followed within twenty-four (24) hours by a confirmation copy mailed by
first-class registered or certified mail, postage prepaid; or (d) by overnight commercial
carrier, with signed receipt. Notice is deemed given at the time of signed receipt in the
case of hand delivery, three (3) days after deposit in the United States mail as set forth
above, on the date of facsimile or electronic mail transmission if followed by timely
confirmation mailing, or on the date of signature receipt by the receiving part of any
overnight commercial carrier delivery. Addresses may be changed by either party
giving ten (10) Business Days prior notice in accordance with the procedures set forth
above, to the other party.
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To JPA: (1) Los Angeles Regional Crime Laboratory Facility
Joint Exercise of Powers Authority
Hertzberg-Davis Forensic Science Center
1800 Paseo Rancho Castilla
Los Angeles CA 90032
Attention : John Scott Mcintyre
Facsimile: (323) 415-1038

with a copy to:

(2) Los Angeles County Sheriffs Department
Contracts Unit
4700 Ramona Boulevard, Room 214
Monterey Park, CA 91754-2169
Attention: Marcelle Murr
Facsimile: (323) 415-4389

To Contractor: James Kish, Project Manager
5200 E. La Palma Avenue
Anaheim, California 92807
Facsimile: (714) 777-9888

The JPA Project Director shall have the authority to issue all notices or demands, which
are required or permitted by JPA under this Agreement.

13. ARM’S LENGTH NEGOTIATIONS

This Agreement is the product of an arm’s length negotiation between Contractor and
JPA. Each party has had at all times the opportunity to receive advice from
independent counsel of its own choosing. Accordingly, this Agreement is to be
interpreted fairly as between the parties, and not strictly construed as against either
party as drafter or creator.

14. SURVIVAL

The following Paragraphs of this Agreement shall survive its expiration or termination for
any reason: 1,2, 8, 10, 11, 12, 13, and 14, and all the terms and conditions set forth in
Exhibit A (Additional Terms and Conditions).
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AGREEMENT
BETWEEN LOS ANGELES REGIONAL CRIME LABORATORY FACILTY

JOINT EXERCISE OF POWERS AUTHORITY
AND

CONTROL AIR CONDITIONING SERVICE CORPORATION

IN WITNESS WHEREOF, the parties hereto have executed this Agreement to become

effective on the l4’ day of December 2012.

CONTROL AIR CONDITIONING
SERVICE CORPORATION

/
Ienderick C. Ellis
President

APPROVED ASTO FORM:
JOHN F. KRATrLI, COUNTY
COUNSEL

LOS ANGELES REG1ONAL CRIME
LABORATORY FACILITY AUTHORITY

By

Chairperson

APPROVED AS TO FORM:
CARMEN A. TRUTANICH, CITY
ATTORNEY

0 puty City Aft ey

By

AmyM.
Senior Deputy County Counsel
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EXHIBIT A

ADDITIONAL TERMS AND CONDITIONS
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EXHIBIT A

ADDITIONAL TERMS AND CONDITIONS

The following additional terms and conditions are applicable to, and form a part
of, the Agreement. Capitalized terms not otherwise defined in this Exhibit A (Additional Terms
and Conditions) as used in this Exhibit A (Additional Terms and Conditions), this “Exhibit” have
the meanings given to such terms in the base document of the Agreement.

1.0 SUBCONTRACTING

1.1 General

JPA has relied, in entering into the Agreement, on the reputation of and on
obtaining the personal performance of Contractor itself. Consequently, no
performance of the Agreement, or any portion thereof, shall be subcontracted by
Contractor except in accordance with the procedures set forth in this
Paragraph 1.0 (Subcontracting). Any attempt by Contractor to subcontract any
performance, obligation, or responsibility under the Agreement, except in
accordance with the procedures set forth in this Paragraph 1.0 (Subcontracting),
shall be null and void and shall constitute a material breach of the Agreement,
upon which the Los Angeles Regional Crime Laboratory Facility Joint Exercise of
Powers Authority (JPA) may immediately terminate the Agreement.

1.2 Procedure for Subcontracting

If Contractor desires to subcontract any portion of its performance, obligations, or
responsibilities under the Agreement to any subcontractor, Contractor shall
adhere to the following procedures.

1.2.1 Contractor shall notify the JPA Project Director of its desire to
subcontract a portion of the Work, which notice shall include the reason
for the proposed subcontract, and a description of the Work to be
performed under the proposed subcontract.

1.2.2 The identity of such subcontractor and why such subcontractor was
selected.

1.2.3 A certificate of insurance from the proposed subcontractor which
establishes that the subcontractor maintains all the programs of
insurance required by the Agreement.

1.2.4 If the proposed Work is to be performed by a subcontractor, then in
addition to the foregoing, Contractor shall provide:

i. A draft copy of the proposed subcontract. The material provisions
of any approved subcontract between Contractor and a third party
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may be changed or amended, as applicable, only with the prior
written approval of the JPA Project Director, which approval shall
not be unreasonably withheld; and

ii. Any other information and/or certifications reasonably requested by
JPA.

The JPA Project Director will review Contractor’s request to subcontract
and determine, in his discretion, whether or not to consent to such
request on an individual basis. Without limiting in any way JPA’s prior
approval rights, Contractor shall deliver to the JPA Project Director a
fully executed copy of each subcontract entered into by Contractor
pursuant to this Subparagraph 1.2.4, on or immediately after the
effective date of the subcontract but in no event later than the date any
Work is performed under the subcontract.

1.2.5 Contractor shall obtain an executed subcontractor Employee
Acknowledgment and Confidentiality (see Exhibit El (Contractor’s
Employee Acknowledgement and Confidentiality Contract)) for each of
subcontractor’s employees performing Work under the subcontract.
Such Contracts shall be delivered to the JPA Project Director on or
immediately after the effective date of the particular subcontract but in no
event later than the date any such employee commences performing
Work under the subcontract.

1.3 Contractor ResDonsibilities

1.3.1 Notwithstanding any JPA consent to any subcontracting, Contractor shall
remain responsible for any and all performance required of it under the
Agreement, including the obligation properly to supervise, coordinate,
and perform, all Work required hereunder, and no subcontract shall bind
or purport to bind JPA. Further, JPA approval of any subcontract shall
not be construed to limit in any way Contractor’s performance,
obligations, or responsibilities, to JPA.

1.3.2 In the event that JPA consents to any subcontracting, such consent shall
be subject to JPA’s right to reject any and all subcontractor personnel
providing services under such subcontract.

1.3.3 In the event that JPA consents to any subcontracting, Contractor shall
cause the subcontractor, on behalf of itself, its successors and
administrators, to assume and be bound by and shall be deemed to
have assumed and agreed to be bound by each and all of the provisions
of the Agreement and any amendment hereto as it relates to or affects
the Work performed by subcontractor hereunder.

1.3.4 Contractor shall be solely liable and responsible for any and all
payments and other compensation to all subcontractors and their
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officers, employees, and agents. JPA shall have no liability or
responsibility whatsoever for any payment or other compensation for any
subcontractors or their officers, employees, and agents.

2.0 DISPUTE RESOLUTION PROCEDURE

2.1 General

Contractor and JPA agree to act immediately to resolve mutually any disputes
that may arise with respect to the Agreement. All such disputes shall be subject
to the provisions of this Paragraph 2.0 (Dispute Resolution Procedure) (such
provisions are collectively referred to as the “Dispute Resolution Procedures”).
Time is of the essence in the resolution of disputes.

2.2 Continued Work

Contractor and JPA agree that, the existence and details of a dispute
notwithstanding, both parties shall continue without delay their performance
hereunder, except for any performance, other than payment by JPA for approved
Work, which the parties mutually determine should be delayed as a result of such
dispute.

2.2.1 If Contractor fails to continue without delay its performance hereunder
that JPA, in its discretion, determines should not be delayed as a result
of such dispute, then any additional costs which may be incurred by
Contractor or JPA as a result of Contractor’s failure to continue to so
perform shall be borne by Contractor, and Contractor shall make no
claim whatsoever against JPA for such costs. Contractor shall promptly
reimburse JPA for such JPA costs, as determined by the JPA, or JPA
may deduct or offset all such additional costs from any amounts due to
Contractor from JPA.

2.2.2 If JPA fails to continue without delay to perform its responsibilities under
the Agreement which JPA, in its discretion, determines should not be
delayed as a result of such dispute, then any additional costs incurred by
Contractor or JPA as a result of JPA’s failure to continue to so perform
shall be borne by JPA, and JPA shall make no claim whatsoever against
Contractor for such costs. JPA shall promptly reimburse Contractor for
all such additional Contractor costs subject to the approval of such costs
by JPA.

2.3 Dispute Resolution Procedures

In the event of any dispute between the parties with respect to the Agreement,
Contractor and JPA shall submit the matter as follows:
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2.3.1 Contractor and JPA shall first submit the matter to their respective
Project Managers for the purpose of endeavoring to resolve such
dispute.

2.3.2 If the Project Managers are unable to resolve the dispute within a
reasonable time, not to exceed five (5) Business Days from the date of
submission of the dispute, then the matter immediately shall be
submitted to the parties’ respective Project Directors for further
consideration and discussion to attempt to resolve the dispute.

2.3.3 If the Project Directors are unable to resolve the dispute within a
reasonable time not to exceed five (5) Business Days from the date of
submission of the dispute, then the matter shall be immediately
submitted to Contractor’s president or chief operating officer and the
Chairman of the Facility Management Committee of the Los Angeles
Regional Crime Laboratory Facility. These persons shall have five (5)
Business Days to attempt to resolve the dispute.

2.3.4 In the event that at these levels, there is not a resolution of the dispute
acceptable to both parties, then each party may assert its other rights
and remedies provided under the Agreement and its rights and remedies
as provided by law.

2.4 Documentation of Dispute Resolution Procedures

All disputes utilizing the Dispute Resolution Procedure shall be documented in
writing by each party and shall state the specifics of each alleged dispute and all
actions taken. The parties shall act in good faith to resolve all disputes. At all
three (3) levels described in Subparagraph 2.3 (Dispute Resolution Procedure),
the efforts to resolve a dispute shall be undertaken by conference between the
parties’ respective representatives, either orally, by face-to-face meeting or by
telephone, or in writing by exchange of correspondence.

2.5 Not Applicable to JPA’s Right to Terminate

Notwithstanding any other provision of the Agreement, JPA’s right to terminate
the Agreement pursuant to Paragraph 4.0 (Termination for Insolvency),
Paragraph 5.0 (Termination for Default), Paragraph 6.0 (Termination for
Convenience), or Paragraph 7.0 (Termination for Improper Consideration), in
each case, of this Exhibit, or any other termination provision hereunder, shall not
be subject to the Dispute Resolution Procedure. The preceding sentence is
intended only as a clarification of JPA’s rights, and shall not be deemed to impair
any claims that Contractor may have against JPA or Contractor’s rights to assert
such claims after any such termination or such injunctive relief has been
obtained
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3.0 CONFIDENTIALITY

3.1 General

Contractor shall maintain the confidentiality of all records and information, events
or circumstances which occur during the course of Contractor’s performance
under the Agreement, in accordance with all applicable Federal, State, and local
laws, regulations, ordinances, guidelines, and directives relating to confidentiality.
Contractor shall inform all of its directors, officers, shareholders, employees, and
agents providing services hereunder of the confidentiality provisions of the
Agreement. Contractor shall provide to JPA an executed Contractor’s Employee
Acknowledgment and Confidentiality Contract (Exhibit El to the Agreement) for
each of its employees performing Work under the Agreement. Notwithstanding
anything herein to the contrary, Contractor acknowledges and agrees that it is
responsible for any breach of the obligations of confidentiality set forth herein by
any person or entity to whom Contractor discloses such confidential information.

3.2 Disclosure of Information.

3.2.1 With respect to any confidential information obtained by Contractor
pursuant to the Agreement, Contractor shall: (a) not use any such
records or information for any purpose whatsoever other than carrying
out the express terms of the Agreement; (b) promptly transmit to JPA all
requests for disclosure of any such records or information; (c) not
disclose, except as otherwise specifically permitted by the Agreement,
any such records or information to any person or organization other than
JPA without JPA’s prior written authorization that the records are, or
information is, releasable; and (d) at the expiration or termination of the
Agreement, return all such records and information to JPA or maintain
such records and information according to the written procedures sent to
Contractor by JPA for this purpose.

3.2.2 Without limiting the generality of Subparagraph 3.2.1 of this Exhibit, in
the event Contractor receives any court or administrative agency order,
service of process, or request by any person or entity (other than
Contractor’s professionals) for disclosure of any such details, Contractor
shall immediately notify the JPA Project Director. Thereafter, Contractor
shall comply with such order, process, or request only to the extent
required by applicable law. Notwithstanding the preceding sentence, to
the extent permitted by law, Contractor shall delay such compliance and
cooperate with JPA to obtain relief from such obligations to disclose until
JPA shall have been given a reasonable opportunity to obtain such
relief.
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3.3 Contractor Information

Any and all confidential or proprietary information which is developed or was
originally acquired by Contractor outside the scope of this Agreement, which
Contractor desires to use hereunder, and which Contractor considers to be
proprietary or confidential, must be specifically identified by Contractor to the JPA
Project Director as proprietary or confidential, and shall be plainly and
prominently marked by Contractor as upropetary or “confidential.” JPA shall
undertake reasonably to maintain the confidentiality of materials marked by
Contractor as “proprietary” or “confidential.” Notwithstanding any other provision
of this Agreement, JPA shall not be obligated in any way under this Agreement
for:

3.3.1 Any of Contractor’s proprietary and/or confidential materials not plainly
and prominently marked with restrictive legends;

3.3.2 Any disclosure of any materials which JPA is required to make under the
California Public Records Act or otherwise by law; and

3.3.3 Any materials indicating the volume, frequency and type of goods and
services provided by Contractor, including, but not limited to use under
Paragraph 19.0 (Resolicitation of Bids, Proposals, or Information).

3.4 Use ofJPA Name

In recognizing Contractor’s need to identify its services and related clients to
sustain itself, JPA shall not inhibit Contractor from publishing its role under the
Agreement within the following conditions:

3.4.1 Contractor shall develop all publicity material in a professional manner.

3.4.2 During the Term, Contractor shall not publish or disseminate any
commercial advertisements, press releases, feature articles, or other
materials using the name of JPA without the prior written consent of the
JPA Project Director, which shall not be unreasonably withheld or
delayed.

3.4.3 Contractor may, without the prior written consent of JPA, indicate in its
proposals and sales materials that it has been awarded the Agreement
with JPA, provided that the requirements of this Subparagraph 3.4 (Use
of JPA Name) (other than the requirements set forth in
Subparagraph 3.4.2) shall apply.

3.4.4 Notwithstanding anything herein to the contrary, JPA reserves the right
to object to any use of JPA’s name and Contractor shall cure promptly
and prospectively any use of JPA’s name that has been objected to by
JPA.
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3.5 Injunctive Relief

Contractor acknowledges that a breach by Contractor of this Paragraph 3.0
(Confidentiality) may result in irreparable injury to JPA that may not be
adequately compensated by monetary damages and that, in addition to JPA’s
other rights under the Agreement and at law and in equity, JPA shall have the
right to injunctive relief to enforce the provisions of this Paragraph 3.0
(Confidentiality).

4.0 TERMINATION FOR INSOLVENCY

4.1 JPA may terminate the Agreement immediately at any time following the
occurrence of any of the following:

4.1.1 Contractor has ceased to pay or has admitted in writing its inability to
pay its debts for at least sixty (60) days in the ordinary course of
business or cannot pay its debts as they become due, whether or not a
petition has been filed under the United States Bankruptcy Code and
whether or not Contractor is insolvent within the meaning of the United
States Bankruptcy Code, provided that Contractor shall not be deemed
insolvent if it has ceased in the normal course of business to pay debts
that Contractor disputes in good faith;

4.1.2 The filing of a voluntary or involuntary petition (which involuntary petition
is not dismissed within sixty (60) days) regarding Contractor under the
United States Bankruptcy Code:

4.1.3 The appointment of a receiver or trustee for Contractor; or

4.1.4 The execution by Contractor of a general assignment for the benefit of
creditors other than in the course of arranging financial lines of credit.

4.2 The rights and remedies of JPA provided in this Paragraph 4.0 (Termination for
Insolvency) shall not be exclusive and are in addition to any other rights and
remedies provided at law or in equity, or under the Agreement.

4.3 Contractor agrees that if Contractor as a debtor-in-possession, or if a trustee in
bankruptcy, rejects the Agreement, JPA may elect to retain its rights under the
Agreement, as provided under Section 365(n) of the United States Bankruptcy
Code (11 U.S.C. Section 365(n)). Upon written request by JPA to Contractor or
the trustee in bankruptcy, as applicable, Contractor or such trustee shall allow JPA
to exercise all of its rights and benefits under the Agreement. The foregoing shall
survive the termination or expiration of the Agreement for any reason whatsoever.
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5.0 TERMINATION FOR DEFAULT

5.1 Event of Default

JPA may, upon notice to Contractor, terminate the whole or any part of the
Agreement if Contractor fails to perform or provide any Work within the times
specified in the Agreement, or Contractor breaches or fails to perform or comply
with any of the other provisions of the Agreement, including the applicable notice
and cure periods, if any (if no cure period is specified in the Agreement,
Contractor shall have ten (10) days following notice from the JPA Project Director
specifying such breach or failure to cure prior to termination under this
Paragraph 5.0 (Termination for Default), or such longer period as the JPA Project
Director may authorize, in writing, but in no event shall the period, as extended
by the JPA Project Director, exceed thirty (30) days), provided that nothing in this
Subparagraph 5.1 shall in any way limit or modify any rights of JPA or obligations
of Contractor relating to timely performance by Contractor as otherwise set forth
in the Agreement.

5.2 Deemed Termination for Convenience

If, after JPA has given notice of termination under the provisions of this
Paragraph 5.0 (Termination for Default), it is determined by JPA or otherwise that
Contractor was not in default under the provisions of this Paragraph 5.0
(Termination for Default), or that the default was excusable or curable under the
provisions of this Paragraph 5.0 (Termination for Default), the rights and
obligations of the parties shall be the same as if the notice of termination had
been issued pursuant to Paragraph 6.0 (Termination for Convenience) of this
Exhibit except that no additional notice shall be required to effect such
termination.

5.3 Completion of Work

Without limiting any of JPA’s rights and remedies pursuant to the Agreement,
upon the occurrence of any event giving rise to JPA’s rights to terminate the
Agreement, in whole or in part, pursuant to this Paragraph 5.0 (Termination for
Default), JPA may, in lieu of such termination, (a) perform, or cause the
performance of, any required correction, remedy and deficiency, replace any
noncomplying Work, or take any other such action as may be reasonably
required to promptly remedy such default, and (b) debit Contractor therefore at
JPA’s direct actual cost of outside labor and materials and JPA’s burdened
(including salary, employee benefits and reimbursement policies) rates for labor.
Such debit shall be made against any amounts owed by JPA to Contractor under
the Agreement. In the event JPA elects to proceed under this Subparagraph 5.3
(Completion of Work), any Work created, modified, or repaired by or at the
direction of JPA shall be deemed Work under the Agreement.
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6.0 TERMINATION FOR CONVENIENCE

6.1 Termination for Convenience.

The Agreement may be terminated, in whole or in part from time to time, by JPA
in its sole discretion for any reason. Termination of Work hereunder shall be
effected by delivery to Contractor of a notice of termination specifying the extent
to which performance of Work is terminated and the date upon which such
termination becomes effective. The date upon which such termination becomes
effective shall be no less than thirty (30) days after notice.

6.2 No Prejudice; Sole Remedy

Nothing in this Paragraph 6.0 (Termination for Convenience) is deemed to
prejudice any right of Contractor to make a claim against the JPA in accordance
with this Agreement and applicable law and JPA procedures for payment for
Work through the effective date of termination. Contractor, however,
acknowledges that the rights and remedies set forth in this Subparagraph 6.2
shall be the only remedy available to Contractor in the event of a termination or
suspension pursuant to this Paragraph 6.0 (Termination for Convenience) by
JPA.

7.0 TERMINATION FOR IMPROPER CONSIDERATION

7.1 JPA may, upon notice to Contractor, immediately terminate the right of
Contractor to proceed under the Agreement if it is found that consideration, in
any form, was offered or given by Contractor, either directly or through an
intermediary, to any JPA officer, employee or agent with the intent of securing
the Agreement or securing favorable treatment with respect to the award,
amendment or extension of the Agreement or the making of any determinations
with respect to Contractor’s performance pursuant to the Agreement. In the
event of such termination, JPA shall be entitled to pursue the same remedies
against Contractor as it could pursue in the event of default by Contractor.

7.2 Contractor shall immediately report any attempt by a JPA officer or employee to
solicit such improper consideration. The report shall be made either to the JPA
manager charged with the supervision of the employee or to the County of Los
Angeles Auditor-Controller’s employee fraud hotline at (800) 544-6861.

7.3 Among other items, such improper consideration may take the form of cash,
discounts, service, the provision of travel or entertainment, or tangible gifts.

8.0 TERMINATION FOR GRATUITIES

JPA may, by notice to Contractor, terminate the right of Contractor to proceed under the
Agreement upon one (1) calendar day’s notice, if it is found that gratuities in the form of
entertainment, gifts, or otherwise were offered or given by Contractor, or any agent or
representative of Contractor, to any officer, employee, or agent of JPA with a view
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toward securing a contract or securing favorable treatment with respect to the awarding
or amending, or the making of any determinations with respect to the performing, of
such contract. In the event of such termination, JPA shall be entitled to pursue the
same remedies against Contractor as it could pursue in the event of default by
Contractor.

9.0 EFFECT OF TERMINATION

9.1 Remedies

In the event that JPA terminates the Agreement in whole or in part as provided in
Paragraph 4.0 (Termination for Insolvency), Paragraph 5.0 (Termination for
Default), Paragraph 6.0 (Termination for Convenience), Paragraph 7.0
(Termination for Improper Consideration), or Paragraph 8.0 (Termination for
Gratuities), in each case, of this Exhibit, then:

9.1.1 Contractor shall (a) stop performing Work under the Agreement on the
date and to the extent specified in such notice, (b) promptly transfer and
deliver to JPA copies of all completed Work and Work that is in process,
in a media reasonably requested by JPA, (c) promptly transfer and
deliver all items previously paid for by JPA, and (d) complete
performance of such part of the Work as shall not have been terminated
by such notice;

9.1.2 Unless JPA has terminated the Agreement pursuant to Paragraph 6.0
(Termination for Convenience) of this Exhibit, JPA shall have the right to
procure, upon such terms and in such a manner as JPA may determine
appropriate, goods, services, and other Work, similar and competitive to
those so terminated, and Contractor shall be liable to JPA for, and shall
promptly pay to JPA by cash payment, any and all excess costs
reasonably incurred by JPA, as determined by JPA, to procure and
furnish such similar goods, services, and other Work;

9.1.3 Contractor shall promptly return to JPA any and all of JPA’s confidential
information that relates to that portion of the Agreement or Work
terminated by JPA;

9.1.4 Contractor shall tender promptly payment to JPA, and shall continue to
tender payment for the duration, of any liquidated damages levied
pursuant to Paragraph 11.0 (Liquidated Damages), of the Agreement, to
the extent applicable; and

9.1.5 Contractor and JPA shall continue the performance of the Agreement to
the extent not otherwise terminated.

9.2 Transition Services
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Contractor agrees that in the event of any termination of the Agreement, as a
result of the breach hereof by either party, or for any other reason, including
expiration, Contractor shall fully cooperate with JPA in the transition by JPA to a
new Contractor, toward the end that there be no interruption of the JPA’s day to
day operations due to the unavailability of the Work during such transition.
Contractor agrees that if JPA terminates the Agreement pursuant to Paragraph
6.0 (Termination for Convenience) of this Exhibit or Subparagraph 5.2 (Deemed
Termination for Convenience) of this Exhibit, Contractor shall perform transition
services, and shall invoice JPA for such transition services determined in
accordance with the rates specified in Exhibit C (Price Schedule) of the
Agreement, in accordance with a transition plan to be agreed upon, in advance,
by the JPA Project Director and the Contractor Project Director. Contractor
further agrees that in the event that JPA terminates the Agreement for any other
breach by Contractor, Contractor shall perform transition services at its own
expense. In connection with the provision of any transition services pursuant to
this Subparagraph 9.2 (Transition Services), Contractor shall provide to the JPA
Project Director, on request by the JPA Project Director, documentation that
reasonably details the source and amount of the expenses Contractor purports to
have incurred in the provision of such transition services.

9.3 Remedies Not Exclusive

The rights and remedies of JPA set forth in this Paragraph 9.0 (Effect of
Termination) are not exclusive of any other rights and remedies available to JPA
at law or in equity, or under the Agreement.

10.0 WARRANTY AGAINST CONTINGENT FEES

10.1 Contractor warrants that no person or selling agency has been employed or
retained to solicit or secure the Agreement upon any agreement or
understanding for a commission, percentage, brokerage, or contingent fee,
excepting bona fide employees or bona fide established commercial or selling
agencies maintained by Contractor for the purpose of securing business.

10.2 For breach of this warranty, JPA shall have the right to terminate the Agreement
and, in its discretion, deduct from the Agreement price or consideration, or
otherwise recover, the full amount of such commission, percentage, brokerage,
or contingent fee.

11.0 AUTHORIZATION WARRANTY

Contractor and the person executing the Agreement on behalf of Contractor hereby
represent and warrant that the person executing the Agreement for Contractor is an
authorized agent who has actual authority to bind Contractor to each and every term,
condition, and obligation of the Agreement and that all requirements of Contractor have
been fulfilled to provide such actual authority.

12.0 FURTHER WARRANTIES
11
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Contractor represents, warrants and further covenants and agrees to the following:

12.1 Contractor bears the full risk of loss due to total or partial destruction of all or any
part any goods acquired from Contractor, as applicable, until acceptance by the
JPA.

12.2 At the time of delivery to and acceptance by JPA, all goods shall be new, in good
working order, in conformity with manufacturer’s published specifications and
descnptions, and free from defects in workmanship and materials, as determined
byJPA.

12.3 Contractor shall, in the performance of all Work, strictly comply with the
descriptions and representations (including performance capabilities, accuracy,
completeness, characteristics, specifications, configurations, standards,
functions, and requirements) as set forth in this Agreement, including the
Statement of Work.

12.4 All Work shall be performed in a timely and professional manner by qualified
personnel.

12.5 Contractor and each of its personnel performing Work hereunder have all
permits, licenses, and certifications necessary to perform Contractor’s obligations
under the Agreement.

13.0 INDEMNIFICATION AND INSURANCE

13.1 Indemnification

Contractor shall indemnify, defend, and hold harmless JPA, County of Los
Angeles, City of Los Angeles, State of California, Trustees of the California State
University, Department of General Services of the State of California, State
Public Works Board of the State of California, and the Office of Emergency
Services of the State of California, and their elected and appointed officers,
employees, and agents (the “JPA Indemnitees”) from and against any and all
liability (alleged or actual), including damages, losses, fees, costs, and expenses
(including defense costs and legal, accounting and other expert witness,
consulting, attorney and other professional fees) in any way arising from,
connected with, or related to Contractor’s, Contractors agents’, employees’,
officers’, directors’, or shareholders’ acts, errors or omissions. Any legal defense
pursuant to Contractor’s indemnification obligations under this Paragraph 13.0
(Indemnification and Insurance) shall be conducted by Contractor and performed
by counsel selected by Contractor and approved by JPA in writing, which
approval shall not be unreasonably withheld or delayed. Contractor shall not,
however, without JPA’s prior written approval, accept any settlement, or enter a
plea of guilty or nob contendere, to any charge or claim that results in other than
a monetary judgment against JPA Indemnitees, which monetary judgment shall
not exceed Contractor’s ability to pay and which shall be paid by Contractor.
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13.2 General Insurance Requirements

Without limiting Contractor’s obligations of indemnification and defense of JPA
Indemnitees, Contractor shall provide and maintain at its own expense dunng the
Term the following programs of insurance covering its operations under the
Agreement, as specified in this Subparagraph 13.2 (General Insurance
Requirements). Such insurance shall be primary to and not contributing with any
other insurance or self-insurance programs maintained by JPA.

13.2.1 Evidence of Insurance

Certificates or other evidence of coverage satisfactory to the JPA’s
Project Manager, and shall be delivered to

Scott Mcintyre
Manager, Facilities Services Bureau
Sheriff’s Department
1800 Paseo Rancho Castilla
Los Angeles CA 90032

on or before the execution of the Agreement by the Board. Such
certificates or other evidence shall at a minimum:

(i) Specifically identify the Agreement;

(ii) Clearly evidence all coverages required in the Agreement;

(iii) Contain express conditions that JPA is to be given notice by
registered mail at least thirty (30) days prior to any termination of
any program of insurance, and, with respect to any modification of
any program of insurance, at least thirty (30) days in advance or
immediately following Contractor’s first receipt of notice of
modification in the event Contractor receives less than thirty (30)
days advance notice of such modification;

(iv) Include copies of the additional insured endorsement to the
commercial general liability policy, naming all JPA Indemnitees as
insureds for all activities arising from the Agreement; and

(v) Identify any deductibles or self-insured retentions for JPA’s
approval. JPA retains the right to require Contractor to reduce or
eliminate such deductibles or self-insured retentions as they apply
to JPA Indemnitees, or, require Contractor to provide a bond
guaranteeing payment of all such retained losses and related costs,
including expenses or fees, or both, related to investigations, claims
administrations, and legal defense. Such bond shall be executed
by a corporate surety licensed to transact business in the state of
California.
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13.2.2 Insurer Financial Ratings

Insurance is to be provided by an insurance company acceptable to JPA
with an A.M. Best rating of not less than A:Vll, unless otherwise
approved by JPA’s Project Manager.

13.2.3 Insurance Programs

At a minimum, Contractor shall maintain during the Term programs of
insurance which consists of:

(I) General liability insurance (written on ISO policy form CG 00 01 or
its equivalent) with limits of not less than the following:

General Aggregate: $2,000,000
Prod ucts!Completed Operations Aggregate: $1,000,000
Personal and Advertising Injury: $1,000,000
Each Occurrence: $1,000,000

(iii) Comprehensive auto liability insurance (written on an ISO policy
form CA 00 01 or its equivalent) endorsed for owned, non-owned,
and hired vehicles, or coverage for “any auto” with a limit of not less
than one million dollars ($1,000,000) per accident.

(iv) Workers’ compensation insurance in an amount and form required
by the California Labor Code (or the labor code of any other
applicable state), covering all persons for which Contractor is
responsible and all risks to such persons under the Agreement.
Such insurance shall include employer’s liability coverage covering
accident and disease. In respect of accident, the limit shall be no
less than one million dollars ($1,000,000) per accident, and, in
respect of disease, the policy limit shall be no less than one million
dollars ($1,000,000) and one million dollars ($1,000,000 for each
employee.

13.2.4 Notification of Incidents, Claims or Suits

Contractor shall report to JPA:

(i) Any accident or incident relating to services performed under the
Agreement which involves injury or property damage which may
result in the filing of a claim or lawsuit against Contractor or JPA.
Such report shall be made in writing within twenty-four (24) hours of
occurrence.

(ii) Any third party claim or lawsuit filed against Contractor arising from
or related to services performed by Contractor under the
Agreement. Such report shall be made in writing within twenty-four
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(24) hours of the earlier of service of process of such claim or
lawsuit, or Contractor otherwise has knowledge of such claim or
lawsuit.

(iii) Any injury to a Contractor staff member which occurs on JPA
property. This report shall be submitted on a JPA “Non-employee
Injury Report” to the JPA Project Director. Such report shall be
made in writing within twenty-four (24) hours of occurrence.

(v) Any loss, disappearance, destruction, misuse, or theft of any kind
whatsoever of JPA property, monies or securities entrusted to
Contractor under the terms of the Agreement. Such report shall be
made in writing within twenty-four (24) hours of occurrence.

13.3 Failure to Procure and Maintain Insurance

Failure on the part of Contractor to procure and maintain all the required
insurance shall constitute a material breach of the Agreement upon which JPA
may terminate the Agreement pursuant to Paragraph 5.0 (Termination for
Default) of this Exhibit and seek all remedies pursuant to Paragraph 9.0 (Effect of
Termination) of this Exhibit, or alternatively, may purchase such required
insurance coverage and debit Contractor pursuant to Subparagraph 5.3
(Completion of Work) of this Exhibit.

14.0 INTELLECTUAL PROPERTY INDEMNIFICATION

Contractor shall indemnify, defend, and hold harmless JPA Indemnitees pursuant to
Subparagraph 13.1 (Indemnification) of this Exhibit, from and against any and all liability
(alleged or actual), including damages, losses, costs, fees and other expenses
(including defense costs and legal, accounting and other expert, consulting, attorney, or
other professional fees), for or by reason of any actual or alleged infringement of any
patent, copyright, trademark, or other proprietary rights of any third party, or any actual
or alleged trade secret disclosure of misappropriation, arising from or related to the
operation of the Work under the Agreement (collectively referred to as ulnfrinqement
Claims”).

15.0 FORCE MAJEURE

Except with respect to defaults of any subcontractors, Contractor shall not be liable for
any such excess costs, if its failure to perform the Agreement arises out of fires, floods,
epidemics, quarantine restrictions, other natural occurrences, strikes, lockouts (other
than a lockout by Contractor or any of Contractor’s subcontractors), freight embargoes,
or other similar acts to those described above, but in every such case the failure to
perform must be totally beyond the control and without any fault or negligence of
Contractor. If the failure to perform is caused by the default of a subcontractor, and if
such default arises out of causes beyond the control of both Contractor and
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subcontractor, and without any fault or negligence of either of them, Contractor shall not
be liable for any such excess costs for failure to perform, unless the goods or services
to be furnished by the subcontractor were obtainable from other sources in sufficient
time to permit Contractor to meet the required performance schedule. Contractor
agrees to use commercially reasonable best efforts to obtain such goods or services
from other sources, and to mitigate the damages and reduce the delay caused by any of
the above mentioned force majeure events. As used in this Paragraph 15.0 (Force
Majeure), the term “subcontractor” and “subcontractors” mean subcontractors at any
tier.

16.0 COMPLIANCE WITH APPLICABLE LAW

Contractor’s activities hereunder shall comply with all applicable Federal, State, and
local laws, rules, regulations, ordinances, guidelines, and directives, and all provisions
required thereby to be included in the Agreement are hereby incorporated herein by
reference. Unless provided otherwise under the Agreement, Contractor shall have up to
fifteen (15) days to correct any noncompliance with all applicable Federal, State, and
local laws, rules, regulations, ordinances, guidelines, and directives following notice
from JPA including written copies of such applicable rules, regulations, ordinances,
guidelines and directives.

17.0 EMPLOYMENT ELIGIBILITY VERIFICATION

17.1 Contractor warrants that it fully complies with all Federal and State statutes and
regulations regarding the employment of aliens and others and that all its
employees performing Work under the Agreement meet the citizenship or alien
status requirements set forth in Federal and State statutes and regulations.
Contractor shall obtain, from all employees performing Work hereunder, all
verification and other documentation of employment eligibility status required by
Federal statutes and regulations as they currently exist and as they may be
hereafter amended.

17.2 Contractor shall retain all such documentation for the period prescribed by law.
Contractor shall indemnify, defend, and hold harmless JPA Indemnitees pursuant
to Subparagraph 13.1 (Indemnification) of this Exhibit from and against any and
all liability (alleged or actual), including damages, losses, fees, costs, and
expenses (including defense costs and legal, accounting and other expert
witness, consulting or professional fees) arising out of or in connection with any
employer sanctions and any other liability which may be assessed against
Contractor or JPA in connection with any alleged violation of any Federal or State
statutes or regulations pertaining to the eligibility for employment of any persons
performing Work hereunder.

18.0 CONFLICT OF INTEREST

18.1 No JPA employee whose position with JPA enables such employee to influence
the award of the Agreement or any competing agreement, and no spouse or
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economic dependent of such employee, shall be employed in any capacity by
Contractor or have any other direct or indirect financial interest in the Agreement.
No officer or employee of Contractor, who may financially benefit from the
performance of Work hereunder, shall in any way participate in JPA’s approval,
or ongoing evaluation, of such Work, or in any way attempt to unlawfully
influence JPA’s approval or ongoing evaluation of such Work.

18.2 Contractor shall comply with all conflict of interest laws, ordinances and
regulations now in effect or hereafter to be enacted during the Term. Contractor
warrants that it is not now aware of any facts that do or could create a conflict of
interest. If Contractor hereafter becomes aware of any facts that might
reasonably be expected to create a conflict of interest, it shall immediately make
full written disclosure of such facts to JPA. Full written disclosure shall include
identification of all persons implicated and a complete description of all relevant
circumstances.

19.0 RESOLICITATION OF BIDS. PROPOSALS. OR INFORMATION

19.1 Contractor acknowledges that, prior to the expiration or earlier termination of the
Agreement, JPA, in its discretion, may exercise its right to invite bids, request
information, or request proposals for the continued provision of the goods and
services delivered or contemplated under the Agreement. JPA shall make the
determination to re-solicit bids, request information, or request proposals in
accordance with applicable JPA policies.

19.2 Contractor acknowledges that JPA, in its discretion, may enter into a contract for
the future provision of goods and services, based upon the bids, information, or
proposals received, with a provider or providers other than Contractor. Further,
Contractor acknowledges that it obtains no greater right to be selected through
any future invitation for bids, request for information, or request for proposals by
virtue of its present status as Contractor.

20.0 STAFF PERFORMANCE WHILE UNDER THE INFLUENCE

Subject to all applicable laws and regulations, Contractor shall use reasonable efforts to
ensure that no employee will perform services hereunder while under the influence of
any alcoholic beverage, medication, narcotic, or other substance, which might
reasonably, or have been observed to, impair such person’s physical or mental
performance.

21.0 CONTRACTOR PERFORMANCE DURING CIVIL UNREST

Contractor recognizes that JPA provides services essential to the residents of the
communities it serves, and that these services are of particular importance at the time of
a riot, insurrection, civil unrest, natural disaster or similar event. Notwithstanding any
other provision of this Exhibit or the Agreement, full performance by Contractor during
any riot, insurrection, civil unrest, natural disaster or similar event is not excused if such
performance remains physically possible without related danger to Contractor’s
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employees or suppliers. During any such event in which the health or safety of any of
Contractor’s staff members would be endangered by performing their services on-site,
such staff members may perform any or all of their services remotely. Failure to comply
with this requirement shall be considered a material breach of this Agreement by
Contractor, for which JPA may immediately terminate this Agreement.

22.0 BACKGROUND AND SECURITY INVESTIGATIONS

22.1 At any time prior to or during the Term, the JPA may require that all Contractor
staff, subcontractors and agents of Contractor performing Work under this
Agreement undergo and pass, to the satisfaction of the JPA, a background
investigation as a condition of beginning and continuing Work under this
Agreement. JPA shall use its discretion in determining the method of
background investigation to be used, up to and including a fingerprint security
clearance.

22.2 If any of the Contractor’s staff, subcontractors or agents do not pass the
background clearance investigation, the JPA may require that the individual
immediately be removed from performing Work at any time during the Term.
JPA will not provide to Contractor or to the individual any information obtained
through the JPA’s background investigation.

22.3 JPA may immediately deny or terminate facility access to Contractor’s staff,
subcontractors or agents who do not pass such investigation(s) to the
satisfaction of the JPA, or whose background or conduct is incompatible with
JPA facility access, at the sole discretion of the JPA.

22.4 Disqualification, if any, of Contractor staff, subcontractors or agents pursuant to
this Paragraph 34.0 shall not relieve Contractor of its obligations to complete all
Work in accordance with the terms and conditions of this Agreement.

23.0 ACCESS TO JPA FACILITIES

Contractor, its employees, and agents will be granted access to JPA facilities, subject to
Contractor’s prior notification to the JPA Project Director, for the purpose of executing
Contractor’s obligations hereunder. Contractor shall have no tenancy, or any other
property or other rights in JPA facilities. While present at JPA facilities, Contractor’s
personnel shall be accompanied by JPA personnel at all times, unless this requirement
is waived in writing prior to such event by the JPA Project Director.

24.0 JPA FACILITY OFFICE SPACE

In order for Contractor to perform services hereunder and only for the performance of
such services, JPA may elect, subject to JPA’s standard administrative and security
requirements, to provide Contractor with office space and equipment, as determined at
the discretion of the JPA Project Director, at JPA facilities, on a non-exclusive use
basis. JPA shall also provide Contractor with reasonable telephone service and
network connections in such office space for use only for purposes of the Agreement.
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JPA disclaims any and all responsibility for the loss, theft or damage of any property or
material left at such JPA office space by Contractor.

25.0 DAMAGE TO JPA FACILITIES, BUILDINGS, OR GROUNDS

25.1 Contractor shall repair, or cause to be repaired, at its own cost, any and all
damage to JPA facilities, buildings or grounds caused by Contractor or
employees or agents of Contractor. Such repairs shall be made promptly after
Contractor has become aware of such damage, but in no event later than thirty
(30) days after the occurrence.

25.2 If Contractor fails to make timely repairs, JPA may make any necessary repairs.
All costs incurred by JPA, as determined by JPA, for such repairs shall be repaid
by Contractor by cash payment upon demand, or without limitation of all JPA’s
other rights and remedies provided at law or equity, or under the Agreement, JPA
may deduct such costs from any amounts due to Contractor from JPA under the
Agreement.

26.0 ASSIGNMENT BY CONTRACTOR

26.1 Contractor shall not assign its rights or delegate its duties under the Agreement,
or both, whether in whole or in part, without thirty (30) calendar days’ prior written
notification to JPA, and any attempted assignment or delegation without such
notification shall be null and void. For purposes of this Paragraph 26.1, JPA
notification shall result in a written amendment to the Agreement, which is
formally approved and executed by the parties named in the notification, and
which may be executed by the Los Angeles Regional Crime Laboratory Facility
Management Committee, in JPA’s sole discretion, on behalf of the JPA.
Contractor’s assignment or delegation of its duties under this Agreement shall
grant the Los Angeles Regional Crime Laboratory Facility Management
Committee the exclusive right to approve or disapprove the continuation of this
Agreement based on said assignment and delegation by Contractor.

26.2 Shareholders, partners, members, or other equity holders of Contractor may
transfer, sell, exchange, assign, or divest themselves of any interest they may
have therein. However, in the event any such sale, transfer, exchange,
assignment, or divestment is effected in such a way as to give majority control of
Contractor to any person, corporation, partnership, or legal entity other than the
majority controlling interest therein at the time of execution of the Agreement,
such disposition is an assignment requiring the prior written notification to JPA in
accordance with Paragraph 26.1 of this Exhibit.

27.0 INDEPENDENT CONTRACTOR STATUS

27.1 The Agreement is by and between JPA and Contractor and is not intended, and
shall not be construed, to create the relationship of agent, servant, employee,
partnership, joint venture, or association, as between JPA and Contractor. The
employees and agents of one party shall not be, or be construed to be, the
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employees or agents of the other party for any purpose whatsoever. Contractor
shall function as, and in all respects is, an independent Contractor.

27.2 JPA shall have rio liability or responsibility for the payment of any salaries,
wages, unemployment benefits, disability benefits, Federal, State, or local taxes,
or other compensation, benefits, or taxes for any personnel provided by or on
behalf of Contractor.

27.3 Contractor understands and agrees that all persons performing Work pursuant to
the Agreement are, for purposes of workers’ compensation liability, the sole
employees of Contractor and not employees of JPA. JPA shall have no
obligation to furnish, or liability for, workers’ compensation benefits to any person
as a result of any injuries arising from or connected with any Work performed by
or on behalf of Contractor pursuant to the Agreement.

27.4 Contractor shall provide to JPA an executed Contractor’s Employee
Acknowledgment and Confidentiality Agreement (Exhibit El) for each of its
employees performing Work under the Agreement. Such agreements shall be
delivered to the JPA Project Director.

28.0 RECORDS1 AUDITS AND PUBLIC RECORDS ACT

28.1 Contractor shall maintain accurate and complete financial records of its activities
and operations relating to the Agreement, including any termination hereof, in
accordance with generally accepted accounting principles. Contractor shall also
maintain accurate and complete employment and other records relating to its
performance of the Agreement. Contractor agrees that JPA, or its authorized
representatives, shall, with reasonable notice and during regular business hours,
have access to and the right to examine, audit, excerpt, copy or transcribe any
pertinent transaction, activity, or records of Contractor relating to the Agreement;
provided that JPA’s access to such employment records of Contractor shall be
limited to access that does not constitute an unlawful invasion of the privacy
rights of any such employee. Should the examination and audit be performed by
a non-JPA entity or should a non-JPA entity be requested by JPA to review
information received pursuant to an audit or examination under this Paragraph
28.0 (Records and Audits and Public Records Act), Contractor may require the
non-JPA examiner or auditor, as the case may be, to execute a nondisclosure
contract prior to any disclosure. The nondisclosure Contract shall limit the non
JPA entity’s use of information received or reviewed in connection with the
examination and audit to work performed specifically for the benefit of JPA. All
such material, including all financial records, time cards and other employment
records, shall be kept and maintained by Contractor and shall be made available
to JPA during the Term and for a period of five (5) years thereafter unless JPA’s
written permission is given to dispose of any such material prior to such time. All
such material shall be maintained by Contractor at a location in Los Angeles
County, provided that if any such material is located outside Los Angeles County,
then at Contractor’s option, Contractor shall either (a) provide JPA with access to

20
Los Angeles Regional Crime Laboratoiy Facility Control Air Conditioning
HVAC Equipment Maintenance and Repair Services Exhibit A



such material at a mutually agreed upon location inside Los Angeles County, or
(b) pay JPA for travel, per diem, and other costs and expenses incurred by JPA
to examine, audit, excerpt, copy or transcribe such material at such outside
location.

28.2 If an audit is conducted of Contractor specifically regarding the Agreement by
any Federal or State auditor, then Contractor shall file a copy of such audit report
with the Los Angeles County Auditor Controller and the JPA Project Director
within thirty (30) days of Contractor’s receipt thereof, unless otherwise provided
by applicable federal or state law or under the Agreement.

28.3 If, at any time during or after the Term, representatives of JPA conduct an audit
of Contractor, as and to the extent permitted hereunder, regarding the Work
performed under the Agreement, the results of such audit, including any final
determination in respect of an underpayment or overpayment, if any by JPA
under the Agreement, shall be provided in writing to Contractor. Contractor shall
have thirty (30) days to review the findings contained in such audit and notify JPA
of any objection to the same. Such notice must include, in reasonable detail, the
basis for Contractor’s objection and any supporting documentation and analysis
for Contractor’s objection. If the parties cannot agree, within fifteen (15) days of
receipt of Contractor’s objection to the findings contained in JPA’s audit, on the
amount of underpayment or overpayment, if any, by JPA to Contractor
hereunder, then either party may submit such matter to the Dispute Resolution
Procedure, provided such matter shall be submitted initially, directly to the JPA
Project Director and the Contractor Project Director. If Contractor fails to notify
JPA of any objection it has to the findings of JPA’s audit within the thirty (30) day
period set forth above, Contractor waives any right to object to the findings of
such audit, including any determination of overpayment by JPA. If such audit,
whether initially following a waiver by Contractor of its right of objection or upon
final determination pursuant to the Dispute Resolution Procedure, finds that
JPA’s dollar liability for any such Work is less than payments made by JPA to
Contractor, then the difference, together with JPA’s reasonable costs of audit,
shall be either repaid by Contractor to JPA by cash payment upon demand or, at
the discretion of the JPA Project Director, deducted from any amounts due to
Contractor from JPA. If such audit finds that JPA’s dollar liability for such Work is
more than the payments made by JPA to Contractor, then the difference shall be
paid to Contractor by JPA, but in no event shall JPA’s payments to Contractor
exceed the Maximum Contract Sum.

28.4 Public Records Act

28.4.1 Any documents submitted by Contractor, all information obtained in
connection with the JPA’s right to audit and inspect Contractor’s
documents, books, and accounting records, pursuant to this Paragraph
28.0 (Records and Audits and Public Records Act); as well as those
documents which were required to be submitted in response to any JPA
solicitation used for this Agreement, become the exclusive property of
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the JPA. All such documents become a matter of public record and shall
be regarded as public records. Exceptions will be those elements in the
California Government Code Section 6250 et seq. (Public Records Act)
and which are marked “trade secret”, “confidential”, or “proprietary”. The
JPA shall not in any way be liable or responsible for the disclosure of
any such records, including, without limitation, those so marked, if
disclosure is required by law, or by an order issued by a court of
competent jurisdiction.

28.4.2 In the event the JPA is required to defend an action on a Public Records
Act request for any of the aforementioned documents, information,
books, records, and/or contents of a bid/proposal marked “trade secret”,
“confidential”, or “proprietary”, the Contractor agrees to defend and
indemnify the JPA from all costs and expenses, including reasonable
attorney’s fees, in action or liability arising under the Public Records Act.

29.0 LICENSES, PERMITS. REGISTRATIONS, ACCREDITATION, AND CERTIFICATES

Contractor shall obtain and maintain in effect during the Term all licenses, permits,
registrations, accreditation, and certificates required by all Federal, State, and local
laws, ordinances, rules, and regulations, which are applicable to Contractor’s services
under the Agreement. Contractor shall further ensure that all of its officers, employees,
and agents who perform services hereunder, shall obtain and maintain in effect during
the Term all licenses, permits, registrations, accreditation, and certificates which are
applicable to their performance hereunder. If and to the extent requested by JPA,
Contractor shall provide copy of each such license, permit, registration, accreditation,
and certificate, in duplicate, to Jack Schweizer, Manager, Facilities Services Bureau,
Sheriffs Department, 1800 Paseo Rancho Castilla, Los Angeles, CA 90032.

30.0 NO THIRD PARTY BENEFICIARIES

Notwithstanding any other provision of the Agreement, Contractor and JPA do not in
any way intend that any person or entity shall acquire any rights as a third party
beneficiary of the Agreement, except that this Paragraph 30.0 (No Third Party
Beneficiaries) shall not be construed to diminish Contractor’s indemnification obligations
hereunder.

31.0 MOST FAVORED PUBLIC ENTITY

If Contractor’s prices decline, or should Contractor, at any time during the Term, provide
the same goods and substantially similar services under similar quantity, delivery, and
other applicable terms and conditions to the State of California or any entity,
municipality, public agency, or district within California at prices below those set forth in
the Agreement, then such lower prices shall be extended immediately to JPA.
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32.0 NO PAYMENT FOR SERVICES PROVIDED FOLLOWING EXPIRATION OR
TERMINATION OF CONTRACT

Contractor shall have no claim against JPA for payment of any money or
reimbursement, of any kind whatsoever, for any service provided by Contractor under
the Agreement, after the expiration or other termination of this Agreement. Should
Contractor receive any such payment it shall immediately notify JPA and shall
immediately repay all such funds to JPA. Payment by JPA for services rendered after
expiration or termination of this Agreement shall not constitute a waiver of JPA’s right to
recover such payment from Contractor. This provision shall survive the expiration or
other termination of this Agreement.

33.0 WAIVER

No waiver by JPA of any breach of any provision of the Agreement shall constitute a
waiver of any other breach or of such provision. Failure of JPA to enforce at any time,
or from time to time, any provision of the Agreement shall not be construed as a waiver
thereof. The rights and remedies set forth in the Agreement shall not be exclusive and
are in addition to any other rights and remedies provided at law or in equity, or under
the Agreement.

34.0 GOVERNING LAW, JURISDICTION, AND VENUE

The Agreement shall be governed by, and construed in accordance with, the
substantive and procedural laws of the State of California applicable to contracts made
and to be performed within that state. Contractor agrees and consents to the exclusive
jurisdiction of the courts of the State of California (except with respect to claims that are
subject to exclusive Federal subject matter jurisdiction, as to which Contractor agrees
and consents to the exclusive jurisdiction of the United States District Court of the
Central District of California) for all purposes regarding the Agreement and further
agrees and consents that venue of any action brought hereunder shall be exclusively in
the Central District of the Superior Court for the County of Los Angeles, California.

35.0 FAIR LABOR STANDARDS

Contractor shall comply with all applicable provisions of the Federal Fair Labor
Standards Act, and shall indemnify, defend, and hold harmless County, its officers,
employees and agents from any and all liability, including damages, losses, wages,
overtime pay, liquidated damages, penalties, court costs, fees and other expenses
(including attorneys’ fees) arising under any wage and hour law, including the Federal
Fair Labor Standards Act for Work performed by Contractor’s employees.

36.0 NONDISCRIMINATION. AFFIRMATIVE ACTION. AND ASSURANCES

Contractor certifies and agrees that all persons employed by it, its affiliates,
subsidiaries, or holding companies are and will be treated equally as required by
applicable laws and regulations without regard to or because of race, color, religion,
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ancestry, national origin, sex, age, or physical or mental handicap, in compliance with
all applicable Federal and State anti-discrimination laws and regulations.

36.1 Contractor shall certify to, and comply with, the provisions of Contractor’s EEO
certification.

36.2 Contractor shall take affirmative action to ensure that applicants are employed,
and that employees are treated during employment, without regard to race, color,
religion, ancestry, national origin, sex, age, or physical or mental handicap, in
compliance with all applicable Federal and State anti-discrimination laws and
regulations. Such action shall include: employment, upgrading, demotion,
transfer, recruitment or recruitment advertising, layoff or termination, rates of pay
or other forms of compensation, and selection for training, including
apprenticeship.

36.3 Contractor certifies and agrees that it will deal with its bidders, or vendors as
required by applicable laws and regulations without regard to or because of race,
color, religion, ancestry, national origin, sex, age, or physical or mental handicap.

36.4 Contractor certifies and agrees that it, its affiliates, subsidiaries or holding
companies, shall comply with all applicable Federal and State laws and
regulations, including:

36.4.1 Title VII, Civil Rights Act of 1964;

36.4.2 Section 504, Rehabilitation Act of 1973;

36.4.3 Age Discrimination Act of 1975;

36.4.4 Title IX, Education Amendments of 1973, as applicable; and

36.4.5 Title 43, part 17, Code of Federal Regulations, subparts a & b;

And that no person shall, on the grounds of race, color, religion, ancestry,
national origin, sex, age, or physical or mental handicap, be unlawfully excluded
from participation in, be denied the benefits of, or be otherwise subjected to
discrimination under the Agreement, or under any project, program, or activity
supported by the Agreement.

36.5 Contractor shall, with reasonable notice and during regular business hours, allow
County representatives access to Contractor’s employment records during
regular business hours to verify compliance with the provisions of this
Paragraph 36.0 (Nondiscrimination, Affirmative Action, and Assurances) when so
requested by County; provided that County’s access to such employment records
of Contractor shall be limited to access that does not constitute an unlawful
invasion of the privacy rights of any such employee. If County finds that any of
the provisions of this Paragraph 36.0 (Nondiscrimination, Affirmative Action, and
Assurances) have been violated, such violation shall, at the election of County,
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constitute a material breach of the Agreement upon which County may
immediately terminate the Agreement. While County reserves the right to
determine independently that the anti-discrimination provisions of the Agreement
have been violated, in addition, a determination by the California Fair
Employment Practices Commission or the Federal Equal Employment
Opportunity Commission that Contractor has violated State or Federal anti-
discrimination laws or regulations such determination shall constitute a finding by
County that Contractor has violated the anti-discrimination provisions of the
Agreement. All determinations of violations made pursuant to this Subparagraph
36.5 shall be appealable by Contractor in accordance with applicable laws and
regulations, and separately pursuant to the Dispute Resolution Procedures.

37.0 SEVERABILITY

If any provision of the Agreement is adjudged void or invalid for any reason whatsoever,
but would be valid if part of the wording thereof were deleted or changed, then such
provision shall apply with such modifications as may be necessary to make it valid and
effective. In the event that one or more of the provisions of the Agreement is found to
be invalid, illegal or unenforceable in any respect, such provision shall be deleted here
from and the validity, legality, and enforceability of the remaining provisions contained
herein shall not in any way be affected or impaired thereby, unless the Agreement fails
of its essential purpose because of such deletion.

38.0 RIGHTS AND REMEDIES

The rights and remedies of JPA provided in any given Paragraph, as well as throughout
the Agreement, including throughout this Exhibit, are non-exclusive and cumulative with
any and all other rights and remedies under this Agreement, at law, or in equity.

39.0 FACSIMILE

Except for the parties initial signatures to the Agreement, which must be provided in
“original” form, and not by facsimile, JPA and Contractor hereby agree to regard
facsimile representations of original signatures of authorized officials of each party,
when appeanng in appropriate places on change notices or in other correspondence,
notices, etc. requiring signatures, and received via communications facilities, as legally
sufficient evidence that such original signatures have been affixed thereto, such that the
parties need not follow up facsimile transmissions of such documents with subsequent
(non-facsimile) transmission of “original” versions of such documents.
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Exhibit B

STATEMENT OF WORK

HEATING, VENTILATION AND AIR CONDITIONING EQUIPMENT
MAINTENANCE AND REPAIR SERVICES

HERTZBERG-DAVIS FORENSIC SCIENCE CENTER

1. SCOPE OF WORK

CONTRACTOR shall provide repairs, including all Original Equipment
Manufacturer (OEM) parts, materials and labor, general maintenance and
inspection services, preventative maintenance and inspection services, and
emergency/unscheduled repair services for the equipment listed in Exhibit C
Equipment List and Price Schedule and Exhibit 0, Maintenance Schedule.

The inspection, maintenance and repair services are for the air handlers, split
systems, humidifiers, exhaust fans, pumps, boilers, cooling towers, and chillers
for the Heating, Ventilation and Air Condition (HVAC) equipment. The HVAC
equipment is located at the Hertzberg-Davis Forensic Science Center (HDFSC)
at 1800 Paseo Rancho Castilla, Los Angeles, California 90032.

Contractor shall maintain all equipment according to manufacturer’s
specifications for the Term of this Agreement, including the Original Term and all
Option Terms.

2. BACKGROUND

The Hertzberg-Davis Forensic Science Center is a relatively new building. It was
completed and handed-over to the Los Angeles Regional Crime Laboratory
Facility Joint Exercise of Power Authority (JPA) in July 2007. The JPA is a joint
exercise of power authority established pursuant to Government Code Section
6500 et seq. The County of Los Angeles, the City of Los Angeles, and the
Trustees of the California State University are the constituent members.

The HVAC equipment was new when installed in the HDFSC. In order to ensure
that the HVAC equipment continues to operate efficiently, the equipment must be
repaired immediately when requested and regularly maintained.
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3. QUALITY ASSURANCE PLAN

The JPA will evaluate Contractor’s performance under this Agreement using the
quality assurance procedures defined in the Agreement.

3.1 Review of Maintenance and Inspection Records

On a quarterly basis, Contractor shall submit to JPA Facility Manager
Contractor’s maintenance and inspection records under this Agreement.
The records shall include date of maintenance and inspections,
problem(s) identified, and corrective action taken. JPA Facility Manager
shall review all records to ensure that JPA’s requirements are being met.

3.2 Review of Repair and Emergency Repair Records

On a quarterly basis, Contractor shall submit to JPA Facility Manager
Contractor’s repair and emergency repair records. The records shall
include dates and times of JPA notification for repairs, dates and times of
Contractor responses to repair calls, problem(s) identified and corrective
action taken, including description of parts used.

3.3 Performance Evaluation Meetings

Contractor and JPA Facility Manager shall meet at the least on a quarterly
basis and more frequently if deemed necessary, at the sole discretion of
the JPA Facility Manager. In the event that a contract discrepancy is
identified by JPA Facility Manager, then the meeting shall be scheduled
within five (5) days to discuss the problem.

Written records of each meeting shall be prepared by JPA Facility
Manager, or designee, stating the issues discussed, problems resolved,
problems not resolved and pending, and possible future issues. The
report must be reviewed and approved by Contractor Project Director. In
the event that Contractor does not concur with any part of the report, then
Contractor shall submit a written response to JPA Facility Manager within
ten (10) days of receipt of the report. JPA Facility Director shall review
both documents and make a determination, which will be considered final.
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3.4 Observations

JPA personnel, in addition to departmental contracting staff, may observe
performance, activities, and review documents relevant to this Agreement
at any time dunng normal business days, Monday through Friday, within
the hours of 7:00 am. to 4:00 p.m. However, these personnel may not
unreasonably interfere with Contractor’s performance of services under
this Agreement.

4 GENERAL RESPONSIBILITIES - CONTRACTOR

4.1 General

4.1.1 Contractor shall provide four (4) quarterly inspection and
preventative maintenance services and one (I) comprehensive
annual inspection and maintenance service each year for all
equipment listed in Exhibit C, Equipment List and Price Schedule,
and as specified in Exhibit D, Maintenance Schedule. Contractor’s
Project Manager shall coordinate work schedules for such services
with JPA Facility Manager on an annual basis. Within ten (10) days
after the Effective Date of the Agreement, Contractor shall prepare
a written annual inspection and maintenance schedule, specifying
the day and the time each month, and submit it to JPA Facility
Manager. All changes to the schedule shall be in writing and must
be approved by JPA Facility Manager.

4.1.2 Contractor shall provide non-emergency repair and general
maintenance services during normal working hours (7:00 a.m. to
4:00 p.m.), Mondays through Fridays. A non-emergency repair
service occurs when the Equipment’s problem is such that the
Equipment and air conditioning system can continue to function
without immediate repair; however, the problem needs to be
corrected in a timely manner before the problem becomes an
emergency. Routine repairs could either be the result of JPA
Facility Manager contacting Contractor when problems arise or
condition discovered by Contractor while performing the quarterly
or annual inspection and maintenance services. Contractor must
respond to non-emergency calls within twenty-four (24) hours of
notification by JPA Facility Manager.

4.1.3 Contractor shall provide emergency services twenty-four (24) hours
a day, seven (7) days a week, including holidays. An emergency
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service is required when the problem with the equipment could
cause it to break down and potentially cause disruption to the air
conditioning system if the repair is not made immediately.
Emergency repairs could either be the result of JPA Facility
Manager contacting Contractor when problems arise, or problems
discovered by Contractor while performing quarterly or annual
inspection and maintenance services. Contractor must respond to
all emergency calls within five (5) hours of notification by JPA
Facility Manager.

4.1.4 Contractor shall provide live telephone consulting services to JPA
Facility Manager, when needed, twenty-four (24) hours a day,
seven (7) days a week, including holidays.

4.2 Contractor’s Personnel

4.2.1 Project Manager

Contractor shall provide a full-time project manager or designee
who will act as Contractor’s liaison to the Department and who will
be responsible for the day-to-day management of the Agreement.
Specifically, the Project Manager will be responsible for the
following:

1. Full authority to act for Contractor on all matters relating to
the daily operation of the Agreement.

2. Be available by telephone twenty-four (24) hours a day,
seven (7) days a week, including holidays, to discuss
technical requirements and/or matters relating to the
Agreement.

3. Be able to read, write, speak and understand English.

4. Ensure that Contractor will be able to provide qualified,
certified and trained electricians, technicians and other
support staff to provide all emergency, routine and
preventative maintenance services on the Equipment, within
the required response times.

Page 4
Control Air Conditioning
HVAC Equipment Maintenance and Repair Services
Hertzberg-Davis Forensic Science Center



Exhibit B

4.2.2 Contractor’s staff providing services under this Agreement must
have the following qualifications:

1. Must comply with all applicable Federal, State and local
laws, rules, regulations, ordinances and directives, and
maintain all required licenses and permits. Contractor shall
make such licenses and permits available to JPA Facility
Manager prior to beginning work under the Agreement, and
as they are renewed, and/or employees get assigned to
provide services hereunder.

2. Must be able to understand and speak English.

3. Must adhere to all JPA and facility rules and regulations,
including traffic safety and security regulations.

4 Must possess identification that includes employee’s name,
date of birth, employee number and photograph.

4.3 Contractor Furnished Items

Contractor must provide only Original Equipment Manufacturer (OEM)
parts for all equipment components, and related supplies. Any
substitutions must be pre-approved by JPA Facility Manager.

5. GENERAL MAINTENANCE SERVICE REQUIREMENTS

Contractor shall provide the following maintenance and inspection services for all
equipment pursuant to the schedule established under Subparagraph 4.1.1 of
this Statement of Work and Exhibit D, Maintenance Schedule:

5.1 Clean all units of the equipment;

5.2 Check and record operation conditions of all equipment;

5.3 Identify maintenance/service needs;

5.4 Conduct all manufacturer required and all manufacturer recommended
routine maintenance;

5.5 Log and report repairs and/or parts that are replaced;

Page 5
Control Air Conditioning
HVAC Equipment Maintenance and Repair Services
Hertzberg-Davis Forensic Science Center



Exhibit B

5.6 Provide the coolant and oil and change oil as necessary, and be
responsible for the disposal of these items, according to Federal, State
and local regulations.

Contractor’s certified technicians shall perform leak detection activities and other
services, where necessary, including the use of storage and recycling equipment,
as appropriate, in order to ensure compliance with the Clean Air Act and other
Federal, State and local regulations regarding items containing Chloro Fluoro
Carbon (CFC) and Hydro Chioro Fluoro Carbon (HCFC) refrigerants.

6. ANNUAL SCHEDULED MAINTENANCE AND SERVICE REQUIREMENTS

6.1 Contractor shall provide the maintenance and inspection services for all
equipment pursuant to the schedule established under Subparagraph
4.1.1 of this Statement of Work and Exhibit D, Maintenance Schedule.

6.2 Upon completion of the annual inspection and maintenance of the
Equipment and automated control system, Contractor shall prepare a
comprehensive report on the condition of the Equipment and related
components, maintenance services provided, repairs completed and
recommendations for additional repairs, changes and/or modification to
the system. Such report shall be submitted to the JPA Facility Manager
within ten (10) days of completion of annual inspection and maintenance
service.

7. EMERGENCY I UNSCHEDULED REPAIR SERVICES AND COST OF PARTS

7.1 Any emergency or unscheduled repair services not covered by Paragraph
5, General Maintenance Service Requirements, and Paragraph 6, Annual
Scheduled Maintenance and Service Requirements above shall be
provided by the Contractor at the rate stated in Exhibit C, Equipment List
and Price Schedule, Part Ill.

7.2 The cost of parts required for repair services specified in this Paragraph 7,
Emergency/Unscheduled Repair Services and Cost of Parts, shall be
charged at a price not exceeding the wholesale price plus a percent (%)
surcharge rate stated in Exhibit C, Equipment List and Price Schedule,
Part Ill.
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8. DAYS AND HOURS OF OPERATION

8.1 Contractor shall provide routine monthly and annual inspections and
maintenance services and non-emergency repairs on Monday through
Friday during normal working hours (7:00 a.m. through 4:00 p.m.)
excluding holidays. Contractor must follow the written schedule submitted
to JPA Facility Manager established pursuant to Subparagraphs 4.1.1 and
4.1.2 of this Statement of Work. JPA Facility Manager shall have the right
to make any changes to the schedule.

8.2 All emergency repair and unscheduled repairs shall be on a twenty-four
(24) hours a day, seven (7) days a week basis, including holidays,
pursuant to Subparagraph 4.1.3 of this Statement of Work.

9. REPORTING REQUIREMENTS

Contractor shall maintain records of all inspections, repairs, maintenance and
service performed on the Equipment. The records shall include, but not be
limited to, date of service, service provided, problem(s) discovered and
recommended corrective action, and/or corrective action taken. These records
shall be made available to JPA on a quarterly basis and upon JPA request. All
such reports shall be submitted to the JPA Project Manager no later than the
tenth working day of the following quarter.

10. CRIMINAL BACKGROUND INVESTIGATION FOR ALL CONTRACTOR AND
SUB-CONTACTOR EMPLOYEES ASSIGNED

10.1 This Paragraph describes the security screening required of all employees
providing services of this Agreement. The final decision as to suitability of
an employee rests with the JPA. The entire screening process is subject
to change at any time, at the discretion of the JPA.

10.2 The Sheriff’s Department, on behalf of the JPA shall perform a security
check of all Contractor’s employees. It will consist of a review of an
application questionnaire, interview, and a check of law enforcement
records. At the discretion of the JPA, the security screening may also
include other processes as deemed necessary. All Contractor’s applicants
must submit a “Security Clearance Form” at Attachment I to this Exhibit B
and successfully pass the JPA’s screening process prior to being placed
on an assignment at a JPA work site. The fees associated with obtaining
the background information shall be at the expense of the Contractor,
regardless of whether the Contractor’s staff passes or fails the background
investigation.

Page 7
Control Air Conditioning
HVAC Equipment Maintenance and Repair Services
Hertzberg-Davis Forensic Science Center



Exhibit B

10.3 Contractor will present a valid California Driver’s License4 other
identification means which positively identifies the named employee.

10.4 Applicants may be provisionally approved pending results of this process
at the JPA’s sole discretion. All disqualifying information is confidential
and not available for review by Contractor or applicants.

10.5 Employees who have been involved in any of the following will not be
accepted:

10.5.1 Any felony conviction;

10.5.2 Any sexual misconduct conviction;

10.5.3 Any military conduct that involved dishonorable discharge, bad
conduct, or an undesirable discharge;

10.5.4 Any pattern of irresponsible behavior including but not limited to
unreasonable driving, or employment record.

Page 8
Control Air Conditioning
HVAC Equipment Maintenance and Repair Services
Hertzberg-Davis Forensic Science Center



Attachment 1 to Exhibit B

LOS ANGELES REGIONAL CRIME LABORATORY FACILITY
JOINT EXERCISE OF POWERS AUTHORITY

CONSTRUCTION & MAINTENANCE WORKER SECURITY CLEARANCE

EMPLOYEE ELIGIBILITY CRITERIA:

The final decision as to suitabihty of an employee rests with the Sheriff’s Department. The entire
screening process is subject to change at any time, at the discretion of the Sheriffs Department.

a. Contractor shall present copies of a worker background and waiver form, valid California
Driver’s License and Social Security Card of each employee as requested.

b. The Sheriffs Department shall perform a security check of all Contractor employees. It
shall consist of the review of a back9round and waiver form and a check of law
enforcement records. At the discretion of the Sheriffs Department, the security
screening may also include other processes as deemed necessary. All Contractor
applicants must successfully pass the Sheriffs Department screening process prior to
bein9 allowed access to the work site.

c. All disqualifying information is confidential and not available for review by Contractor or
applicants.

d. Persons under the age of eighteen (18) will not be allowed to work inside secured areas.
e. Requirements for entry into the facility. Contractor employees must meet all

requirements for admission:

• Employee has NOT had a felony conviction.
• Employee has NOT had a sexual misconduct conviction.
• Employee has NOT been convicted of a weapons law violation.
• Employee is NOT currently on probation or parole.
• All cases wherein a person has been incarcerated in a County Jail will be

evaluated on an individual basis.

2. SEARCHES:

All outside vendors and/or their representatives are subject to search prior to entering and at any
time. This shall include, but not be limited to:

• Persons
• Tool Boxes
• Vehicles
• Lunch Boxes
• Any Item Or Container That Is Capable Of Holding Contraband

3. CONTRABAND:

For the purposes of this document, contraband is defined as anything that is unlawful to posses
or any item that the Sheriffs Department does not feel is appropriate. The Sheriffs Department
shall have sole authority for determining what constitutes contraband.

4. TOOLS:

Accountability of all tools and equipment brought into the facility rests with each individual
employee. The individual employee shall be responsible for supplying a detailed inventory list of
all tools, equipment and supplies that are to be taken inside the facility. The individual employee
shall also be responsible for verifying that all tools and supplies that are to be taken inside the
facility are properly marked. The list will be given to a representative of the Sheriff’s Department
prior to being allowed in the facility. The Sheriffs Department representative will check the list for
accuracy prior to allowing entry. The employee may be required at any time while on the facility,
to account for all items listed on the inventory list.

Attachment 1 to Exhibit B Statement of Work Security Clearance Form
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LOS ANGELES REGIONAL CRIME LABORATORY FACILITY
JOINT EXERCISE OF POWER AUTHORITY

CONSTRUCTION & MAINTENANCE WORKER SECURITY CLEARANCE

I have read and understand the above laws and regulations and will fully abide by them. I will cooperatefully with the Sheriffs Department, and I authorize the Sheriffs Department to access any criminal historyinformation systems pertaining to my background.

Social Security #

___________________

Name(Pfl)

Drivers Lic. #

______________________

“Ignature)

Age

________

DOB

______________

Date This Document Signed

______________

Hair Color

_______

Eye Color

_______

Height

__________

Weight

Attachment I to Exhibit B Statement of Work Security Clearance Form
HVAC Equipment Maintenance Services Agreement Page 2 of 2
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EQUIPMENT LIST AND PRICE SCHEDULE
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EXHIBIT D

MAINTENANCE SCHEDULE



EXHIBIT D - MAINTENANCE SCHEDULE
Description

Check chilled water and hot coil condition
Check control set points

Check operational safeties and control devices
Check condensate pan and drain
Clean condensate pan and drain

Clean condenser and evaluator coils
Check blower drive condition
Check for proper fan rotation

Check blower alignment
Check electrical connections

Lubricate bearings
Flush drain lines

Add algae tabs
Wash chilled and hot water coils

Change pre filters
Chanae box filters

Air Handler Scope QUARTERLY ANNUALLY
x
x
x
x

x

x
x
x
x

x
x
x
x

x
x

: Descnptlon Maintenafl&ShdUlö.
Split System Air Handler! Fan Coil Scope QUARTERLY ANNUALLY

Check air handler mounting and vibration X
Check blower motor mounting X

Check blower pulley(s) for alignment and security to shaft X
Check rotation X

Oil or grease blower bearing if required X
Check Belts X

Change Belts X
Inspect Coils X

Check blower cage for dirt and debris X
Check overall unit for signs of rust X

Check drain pans and drain lines X
Check thermostat X

Check trap and level of drain from unit to main drain X
Change Filters X

Description Maintenance S6düIó1
Computer Room Unit Scope QUARTERLY ANNUALLY

Check condenser operation X
Check condensate system X

Check for unusual vibration or noise X
Check operational safeties & control devices (TXV, Solenoid Valves, etc.) X

Check system charge X
Check compressor mounting brackets X

Check suction line insulation for wear and breaks X
Check belts X

Change belts X
Check trap and level of drain from unit to main drain X

Flush drain lines X
Add Algae tabs X

Check heat elements/safeties X
Check thermostat I controllers X

Check Coils X
Change air filters X

Descnption MalntöWISfiWë
Heater Scope QUARTERLYTANNUALLY

Check heater fins for dirt X
Blow down heater coils X

Check heater fan rotation X
Check all heater fan motors and lubricate X



EXHIBIT D - MAINTENANCE SCHEDULE
Description MClntOflance Schedule

Cooling Towers I Closed System Coolers Scope QUARTERLY ANNUALLY
Blow down tower basin X

Check oil level in gear box X
Observe general operation and note needed repairs X

Check and adjust belts X
Change belts X

Lubricate motor bearings X
Inspect and clean strainer X

Exercise all valves X
Inspect for leaks at flanges and fittings X

Inspect inside of tower, check for signs of corrosion X
Calibrate and clean controls X

Check all guard panels for safe condition X
Check fan rotation and condition X

Check bearings and lubrication X
Check fan motor condition X

Check and lubricate pumps X
Pressure wash and descaling of fill, sump and basin X

Check starter coil X
Check pump operation X

Check media X
Inspect sump and basin X

Check VFD’s for proper operation X
Clean VFD enclosures and replace cooling fan filters X

Check electrical contacts X
Check electrical connections X

Inspect eliminators X
Inspect water level and float operation X

Description MaintenahSh1dulö
Boilers Scope QUARTERLY ANNUALLY

General check of operation, gas or water leaks X
Check and clean burner assembly X

Observe general operation and note needed repairs X
Inspect flue and/or flue damper X

Check ignition assembly X
Inspect condition of refractory X

Test low water cutout X
Insure all panels are secure on unit X

Inspect pilot for proper positioning X
Check manifolds for signs of leakage X X

Check relief valve X
Check boiler safeties, limits, and settings X

Check boiler controls X
Check expansion tank and water level X

Check fuel shutoff X
Check gas pressure regulator X

Check heat exchanger surfaces X
Check all electrical connections X

Check makeup water and dual pressure unit and adjust X
Clean and Brush Tubes X

Remove and Reassemble Heads X
Drain water X

Monitor SCAQMD Rule 1146, Emissions Test, Tune-up and report X



EXHIBIT D-MAINTENANCE SCHEDULE
Description

Chiller Inspections Scope QUARTERLY
Start, Check and Log all operating conditions

___________

Inspect chiller and make adjustments if required

___________

Cycle operating controls

___________

Leak Check per EPA Requirements

___________

Notify if any leaks are detected

___________

Provide documentation of EPA procedures

___________

Check crankcase heater operation

___________

Take oil samples for analysis

____________

Perform annual services

___________

MegaOhm compressor windings

____________

Change all oil and refrigerant filters

____________

Service Starter - clean, check and tighten

___________

Check coolant level in drives and add if necessary

___________

MegaOhm Motor

________

Check and Calibrate all operating and safety controls

Variable Frequency Drives Scope
Clean and inspect & tighten all electrical connections

Check disconnect for loose connectionslburned contacts
Blowout drive with dry nitrogen

Check operation of cooling fans
Replace cooling fan filters

Test keypad functions

ANNUALLY
x
x
x

x
x
x

x
x
x
x
x
x
x
x

x
Description Malntenance&hëduIë

Circulating Pump Scope QUARTERLY ANNUALLY
Check mechanical seal X

Check and lubricate motor and pump if required X
Observe general operation and note needed repairs X

Check for bearing noises X
Check motor pump, mounting, coupling X
Check coupling guard for safe condition X

Check wiring and conduit leading to pump assembly X
Inspect for leaks at flanges and fittings X

Check bearings for noise or heat X
Check starter and contactor X

Check attached piping insulation X
Check and record suction pressure X

Check and record discharge pressure X
Check operation of pressure gauges X

Check general condition for rust X
MegaOhm Motor X

Description
QUARTERLY ANNUAt[

x

__________

x

__________

x

__________

x

__________

x

__________

x
Description Málite1IâiIce Schedule

Exhaust!OSA Fans Scope QUARTERLY ANNUALLY SEMI
Lubricate vanes or dampers and check for operation X

Check belt guard for safe condition X
Observe general operation and note needed repairs X

Check belts X
Change belts on exhaust fan 1-6, 12, and 17 X
Change belts on exhaust fan 7-11 and 13-16 x

Inspect fan wheel for dirt, deterioration and balance X
Check fan scroll for tightness X

Check and clean any inlet or discharge bird screens X
Lubricate motors and bearings X

Check motor and electrical connections X
Check starter for contact point wear X

Check overloads X
Inspect and test controls X



Check compressor motor(s)
Check compressor pressure switch

Check automatic bleed valve and settings
Check pressure reducing station

Check intake filter
Check belt

Check pressure relief valve
Check cartridge type intake air filter

Check refrigerated air drier coil and clean if needed
Check oil separator/moisture separator

Check main line pressure
Chanqe all air dryer filters

EXHIBIT D - MAINTENANCE SCHEDULE
Descriotlon

Air Compressor and Air Dryer Scope
MaIntenanceSóhOthJIè’

QUARTERLY ANNUALLY
x
x
x
x
x
x
x
x
x
x
x

x
..: Description
Side Stream Filter System Scope QUARTERLY ANNUALLY

Check and clean suction strainer basket X
Check pump and motor for leaks X

Check fuses and breakers in control panel X
Check and verify pressure gauges X

Check pressure relief valve X
Check, close and open the manual valve on the purge line X

Check, close and open the manual valve on the liquid recovery line X
Check, open and close the manual pressure relief valve X

Check and clean collector filter and strainer X
Change out collector filter and strainer X

Description Maintenance SchëdüiêJ
Domestic Water Booster System Scope QUARTERLY ANNUALLY

Check mechanical seal X
Check and lubricate motor and pump if required X

Observe general operation and note needed repairs X
Check for bearing noises X

Check motor pump, mounting, coupling X
Check coupling guard for safe condition X

Check wiring and conduit leading to pump assembly X
Inspect for leaks at flanges and fittings X

Check bearings for noise or heat X
Check starter and contactor X

Check attached piping insulation X
Check and record suction pressure X

Check and record discharge pressure X
Check operation of pressure gauges X

Check general condition for rust X
MegaOhm Motor X

Description MalñtéñáhcOScheduie
Vacuum System Scope QUARTERLY ANNUALLY

Check all bearing and lubricate in pumps X
Check all bearing and lubricate in motors X

Clean and replace inlet filters X
Drain and fill the fluid reservoir, vacuum pump and heat exchanger X

Clean seal fluid strainer X
Change the spin-on filter (if installed) X
Replace separator element if needed X

Check oil in separator element oil return line X
Check mechanical shaft seals for leakage or “weep” X



EXHIBIT D - MAINTENANCE SCHEDULE
.• DesCriptIon MaIflteflaieSohiuIC
Controls Scope QUARTERLY ANNUALLY

Inspect control system operation X
Inspect diagnostic monitoring and test plans X

Check and calibrate as needed temperature sensors X
Check and calibrate as needed pressure sensors X

Check and calibrate control points for the chilled water system X
Check and calibrate control points for the cooling tower system X

Back-up database for each NAE X
Develop list of deficiencies and improvements needed X

DescriptIon Maintenan hêdülô
Water Treatment Scope MONTHLY QUARTERLY

Furnish and apply water treatment chemicals X
Maintain water treatment feeders and control equipment (see note 1) X

Visit and submit a written field report at time of visit (see note 2) X
Inspect systems for any new scale formation, organic growths and other

visible foulants and propose corrective procedures as required x
Physically clean spray cozzles, eliminators and tower interior (see note 3) X

Submit corrosion coupon reports X
Replace corrosion coupons X

Note 1: Any parts provided will be charged at the rate specified on Exhibit C, Sec Ill.
Note 2: The report is to summarize work completed, water conditions, observation of water side conditions.
Note 3: Services shall be provided on an as-needed basis.
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AGREEMENT FOR

HVAC EQUIPMENT MAINTENANCE AND REPAIR SERVICES

CONTRACTOR EMPLOYEE ACKNOWLEDGEMENT AND CONFIDENTIALITY
AGREEMENT

(Note: This certification is to be executed and returned to JPA with Contractors executed Contract. Work cannot
begin on the Contract until JPA receives this executed document.)

CONTRACTOR NAME

Contract No.

_________________

Employee Name

GENERAL INFORMATION:

Your employer referenced above has entered into a contract with the Los Angeles Regional Cnme Laboratory Facility
Joint Exercise of Power Authority (JPA) to provide certain services to the JPA. The JPA requires your signature on this
Contractor Employee Acknowledgement and Confidentiality Agreement

EMPLOYEE ACKNOWLEDGEMENT:

I understand and agree that the Contractor referenced above is my sole employer for purposes of the above-referenced
contract. I understand and agree that I must rely exclusively upon my employer for payment of salary and any and all
other benefits payable to me or on my behalf by virtue of my performance of work under the above-referenced contract.

I understand and agree that I am not an employee of the JPA, County of Los Angeles, or City of Los Angeles for any
purpose whatsoever and that I do not have and will not acquire any rights or benefits of any kind from the JPA by virtue
of my performance of work under the above-referenced contract. I understand and agree that I do not have and will not
acquire any rights or benefits from the JPA, pursuant to any agreement between any person or entity and the JPA.

I understand and agree that I may be required to undergo a background and security investigation(s). I understand and
agree that my continued performance of work under the above-referenced contract is contingent upon my passing, to
the satisfaction of the JPA, any and all such investigations. I understand and agree that my failure to pass, to the
satisfaction of the JPA, any such investigation shall result in my immediate release from performance under this andJor
any future contract.

CONFIDENTIALITY AGREEMENT:

I may be involved with work pertaining to services provided by the JPA, County of Los Angeles, or City of Los Angeles
and, if so, I may have access to confidential data and information pertaining to persons and/or entities receMng services
from the JPA. In addition, I may also have access to proprietary information supplied by other vendors doing business
with the JPA.. The JPA has a legal obligation to protect all such confidential data and information in its possession,
especially data and information concerning health and criminal records. I understand that if I am involved in JPA work,
the JPA must ensure that I, too, will protect the confidentiality of such data and information. Consequently, I understand
that I must sign this agreement as a condition of my work to be provided by my employer for the JPA. I have read this
agreement and have taken due time to consider it prior to signing.

Initials of Signer______

Los Angeles Regional Crime Laboratory Facility HVA C Equipment Maintenance and Repair Seivices
Joint Exercise of Powers Authority (JPA) Control Air Conditioning Seivice
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Contractor Name

_____________________________________

Contract No.

Employee Name

I hereby agree that I will not divulge to any unauthorized person any data or information obtained while performing work
pursuant to the above-referenced contract between my employer and the JPA. I agree to forward all requests for the
release of any data or information received by me to my immediate supervisor.

I agree to keep confidential all criminal records and all data and information pertaining to persons and/or entities
receiving services from the JPA, programs, formats, documentation, Contractor proprietary information and all other
original materials produced, created, or provided to or by me under the above-referenced contract. I agree to protect
these confidential materials against disdosure to other than my employer or JPA employees who have a need to know
the information. I agree that if proprietary information supplied by other JPA vendors is provided to me during this
employment, I shall keep such information confidential.

I agree to report to my immediate supervisor any and all violations of this agreement by myself andlor by any other
person of whom I become aware. I agree to return all confidential materials to my immediate supervisor upon
completion of this contract or termination of my employment with my employer, whichever occurs first.

I acknowledge that violation of this agreement may sutect me to civil and/or criminal action and that the JPA may seek
all possible legal redress.

SIGNATURE:

_________________________________

DATE: I I

PRINTED NAME:

___________________________________

POSITION:

____________________________________

Los Angeles Regional Crime Laboratoiy Facility HVAC Equipment Maintenance and Repair Services
Joint Exercise of Powers Authority (JPA) Control Air Conditioning Service
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CONTRACT FOR

HVAC EQUIPMENT MAINTENANCE AND REPAIR SERVICES

CONTRACTOR NON-EMPLOYEE ACKNOWLEDGEMENT AND
CONFIDENTIALITY AGREEMENT

(Note: This certification is to be executed and returned to JPA with Contractor’s executed Contract. Work cannot
begin on the Contract until JPA receives this executed document.)

CONTRACTOR NAME

Contract No.

__________________

Non-Employee Name

GENERAL INFORMATION:

The Contractor referenced above has entered into a contract with the Los Angeles Regional Crime Laboratory Facility
Joint Exercise of Power Authority (JPA) to provide certain services to the JPA. The JPA requires your signature on this
Contractor Non-Employee Acknowledgement and Confidentiality Agreement.

NON-EMPLOYEE ACKNOWLEDGEMENT:

I understand and agree that the Contractor referenced above has exdusive control for purposes of the above-referenced
contract. I understand and agree that I must rely exclusively upon the Contractor referenced above for payment of
salary and any and all other benefits payable to me or on my behalf by virtue of my performance of work under the
above-referenced contract.

I understand and agree that I am not an employee of the JPA, County of Los Angeles, or City of Los Angeles for any
purpose whatsoever and that I do not have and will not acquire any rights or benefits of any kind from the JPA by virtue
of my performance of work under the above-referenced contract. I understand and agree that I do not have arid will not
acquire any rights or benefits from the JPA pursuant to any agreement between any person or entity and the JPA.

I understand and agree that I may be required to undergo a background and security investigation(s). I understand and
agree that my continued performance of work under the above-referenced contract is contingent upon my passing, to
the satisfaction of the JPA, any and all such investigations. I understand and agree that my failure to pass, to the
satisfaction of the JPA, any such investigation shall result in my immediate release from performance under this andlor
any future contract.

CONFIDENTIALITY AGREEMENT:

I may be involved with work pertaining to services provided by the JPA and, if so, I may have access to confidential data
and information pertaining to persons and/or entities receiving services from the JPA. In addition, I may also have
access to proprietary information supplied by other vendors doing business with the JPA. The JPA has a legal
obligation to protect all such confidential data and information in its possession, especially data and information
concerning health and cnminal records. I understand that if I am involved in JPA work, the JPA must ensure that I, too,
will protect the confidentiality of such data and information. Consequently, I understand that I must sign this agreement
as a condition of my work to be provided by the above-referenced Contractor for the JPA. I have read this agreement
and have taken due time to consider it prior to signing.

Initials of Signer

______

Los Angeles Regional Crime Laboratory Facility HVAC Equipment Maintenance and Repair Services
Joint Exercise of Powers Authority (JPA) Control Air Conditioning Service



EXHIBIT E2
Page2of2

Contractor Name

________________________________________

Contract No.__________

Non-Employee Name

I hereby agree that I will not divulge to any unauthorized person any data or information obtained while
performing work pursuant to the above-referenced contract between the above-referenced Contractor and the
JPA. I agree to forward all requests for the release of any data or information received by me to the above-
referenced Contractor.

I agree to keep confidential all criminal records and all data and information pertaining to persons and/or entities
receMng services from the JPA, programs, formats, documentation, Contractor proprietary information, and all
other original materials produced, created, or provided to or by me under the above-referenced contract I agree to
protect these confidential materials against disclosure to other than the above-referenced Contractor or JPA
employees who have a need to know the information. I agree that if proprietary information supplied by other JPA
vendors is provided to me, I shall keep such information confidential.

I agree to report to the above-referenced Contractor any and all violations of this agreement by myself and/or by
any other person of whom I become aware. I agree to return all confidential materials to the above-referenced
Contractor upon completion of this contract or termination of my services hereunder, whichever occurs first.

I acknowledge that violation of this agreement may subject me to civil and/or criminal action and that the JPA may
seek all possle legal redress.

SIGNATURE:

_________________________________

DATE: / I

PRINTED NAME:

__________________________________

POSITION:

__________________________________

Los Angeles Regional Crime Laboratory Facility HVA C Equipment Maintenance and Repair Services
Joint Exercise of Powers Authority (JPA) Control Air Conditioning Service


